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Disclaimer

The information contained in this Request for Proposal (the “RFP”) document or subsequently provided to
the Bidders, whether in documentary or any other form by or on behalf of the Authority or any of their
employees or advisors, is provided to Bidders, on the terms and conditions set out in this RFP and such other
terms and conditions subject to which such information is provided.

This RFP is not an agreement and is neither an offer nor an invitation by the Authority to the prospective
Bidders or any other person. The purpose of this RFP is to provide interested Bidders with information that
may be useful to them in the formulation of their bid pursuant to this RFP (the “Bid”). This RFP includes
statements, which reflect various assumptions and assessments arrived at by the Authority in relation to the
Project. Such assumptions, assessments and statements do not purport to contain all the information that each
Bidder may require. This RFP may not be appropriate for all persons, and it is not possible for the Authority,
its employees or advisers to consider the objectives, technical expertise and particular needs of each party
who reads or uses this RFP. The assumptions, assessments, statements and information contained in this
RFP, may not be complete, accurate, adequate or correct. Each Bidder should, therefore, conduct its own
investigations and analysis and should check the accuracy, adequacy, correctness, reliability and
completeness of the assumptions, assessments and information contained in this RFP and obtain independent
advice from appropriate sources.

Information provided in this RFP to the Bidder(s) is on a wide range of matters, some of which depends upon
interpretation of law. The information given is not an exhaustive account of statutory requirements and
should not be regarded as a complete or authoritative statement of law. The Authority accepts no
responsibility for the accuracy or otherwise for any interpretation or opinion on the law expressed herein.

The Authority, its employees and advisers make no representation or warranty and shall have no liability to
any person including any Bidder under any law, statute, rules or regulations or tort, principles of restitution
or unjust enrichment or otherwise for any loss, damages, cost or expense which may arise from or be incurred
or suffered on account of anything contained in this RFP or otherwise, including the accuracy, adequacy,
correctness, reliability or completeness of the RFP and any assessment, assumption, statement or information
contained therein or deemed to form part of this RFP or arising in any way in this Bidding Process.

The Authority also accepts no liability of any nature whether resulting from negligence or otherwise,
howsoever caused, arising from the reliance of any Bidder upon the statements contained in this RFP.

The Authority may, in its absolute discretion, but without being under any obligation to do so, update, amend
or supplement the information, assessment or assumption contained in this RFP.

The issue of this RFP does not imply that the Authority is bound to select a Bidder or to appoint the Selected
Bidder/s, as the case may be, and the Authority reserves the right to reject all or any of the Bids without
assigning any reasons whatsoever.

The Bidder shall bear all the costs associated with or relating to the preparation and submission of its Bid
including but not limited to preparation, copying, postage, delivery fees, expenses associated with any
demonstrations or presentations which may be required by the Authority or any other costs incurred in
connection with or relating to its Bid. All such costs and expenses will remain with the Bidder and the
Authority shall not be liable in any manner whatsoever for the same or for any other costs or other expenses
incurred by the Bidder in preparation or submission of the Bid, regardless of the conduct or outcome of the
Bidding Process.
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Glossary
Agreement As defined in Clause 1.1.6
A&N Andaman & Nicobar Administration
ANI Union Territory of Andaman & Nicobar Islands
ANIIDCO Andaman & Nicobar Islands Integrated Development Corporation

Limited

Annual Rent As defined in Clause 1.3.7
Authority As defined in Clause 1.1.4
AAT Average Annual Turnover
Bid As defined in Disclaimer
Bidder As defined in Clause 2.2.1 (a)
Bidding Documents As defined in Clause 1.2.2
Bid Due Date As defined in Clause 1.2.2
Bidding Process As defined in Clause 1.3.4
Bid Security As defined in Clause 2.18.1
CcoD Commercial Operation Date
Conditions of Eligibility As defined in Clause 2.2.1
Conlflict of Interest As defined in Clause 2.2.1 (e)
Consortium As defined in Clause 2.2.1 (a )
CRZ Coastal Regulation Zone
Financial Bid As defined in Clause 1.3.4
FY Financial Year
Gol Government of India
GST Goods and Service Tax
H1 Bidder As defined in Clause 1.3.8
INR, Rs. Indian Rupee(s)
Jt. Bidding Agreement As defined in Clause 2.2.4 (e)
LoA Letter of Award
NoC No Objection Certificate
Operator As defined in Clause 1.1.6
PPP Public Private Partnership
Project As defined in Clause 1.1.5
Reserve Price As defined in Clause 1.3.7 (c )
RFP As defined in Disclaimer
RFP Document Fee As defined in Clause 1.3.2
Selected Bidder As defined in Clause 3.6.2
Surmai Reef As defined in Clause 1.1.1
Technical Bid As defined in Clause 1.3.4
Technically Qualified As defined in Clause 1.3.4
Bidders
Tie Bidders As defined in Clause 3.5.6

The words and expressions beginning with capital letters and defined in this document shall,
unless repugnant to the context, have the meaning ascribed thereto herein.
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BID DATA SHEET
Si.No. Description Details
1. Project Name Operation and Management of the Surmai Reef
Guest House, Long Island Andaman & Nicobar
Islands through Public Private Partnership (PPP)
2. Bidding Process Single Stage
3. Type of Bidding E-tender
4, RFP Document Fee Rs 5,900 (non-refundable)
5. Bid Security Rs 2.00 Lakh
6. Performance Security Equivalent to Annual Rent
7. Bidding Parameter Annual Rent
8. Validity of Bids 120 days from the Bid Due Date
9. Downloading of RFP 17.02.2026 from
Documents https://eprocure.andamannicobar.gov.in
10. Address for | For any clarifications, please write to:
correspondences/ Nodal | aniidco@gmail.com
Officer
General Manager (Projects)
Andaman &  Nicobar Islands Integrated
Development Corporation Ltd. (ANIIDCO)
Vikas Bhawan, Post Box No. 180
Sri Vijaya Puram — 744101; Andaman and Nicobar
Islands
Ph.No: 03192-232098
aniidco@gmail.com
11. Bid Due Date 13.03.2026; 15.00 Hrs
12. Submission of | On or before Bid Due Date i.e 13.03.2026 15.00 Hrs
Documents as per Clause
2.14.6
13. Opening of Technical 13.03.2026; 15.30 Hrs
Bids
14. Opening of Financial To be informed to the Technically Qualified Bidders
Bids
15. Letter of Award (LoA) Within 15 days of opening of Financial Bids
16. Signing of Agreement To be finalized with Selected Bidder
17. Contract Period 15 Years from Appointed Date
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INTRODUCTION

Background

The Department of Forest and Environment, Andaman & Nicobar Administration
(A&N), has been operating tented accommodation named Surmai Reef at Long
Island (“Surmai Reef”). Long Island, an island of the Andaman Islands, part of
North and Middle Andaman administrative district, is located 80 Km. north from Sri
Vijaya Puram (erstwhile known as Port Blair).

The details of the property are given below:

Name Surmai Reef Forest Guest House (GH)
Location Long Island (Refer Annexure I1I)

Site Area 0.9764 Ha.

Operation Year 2016

Development Agency Department of Forest and Environment, Andaman &
Nicobar Administration

Facilities Available 06 Tented Accommodation;
01 Tree Top Hut;
Kitchen-cum-Restaurant

Existing conditions Site Photographs (Refer Annexure V)

Hon'ble Lt. Governor, A&N has directed that Surmai Reef Guest House to be
transferred (on lease) to Andaman & Nicobar Islands Integrated Development
Corporation Limited (ANIIDCO), the nodal agency for tourism development in
Andaman & Nicobar Islands, for its’ upkeep, operation and maintenance.

The primary objective of ANIIDCO (the “Authority”) is to run, manage and
administer hotels, catering establishments and similar tourism infrastructure for the
promotion of tourism within the Union Territory (UT) of Andaman & Nicobar
Islands (ANI). ANIIDCO is also playing a pivotal role in bringing in private capital
for development of tourism infrastructure projects in the Islands. Requisite services
are being provided to investors/developers for implementation of infrastructure and
tourism projects.

With the objective of providing upgraded facilities to users, better management of
the existing assets, promoting tourism and unlocking commercial value, the
Authority is seeking private sector participation for operation and maintenance of
the Surmai Reef GH (the “Project”). For this purpose, the Project shall be rented
out to a private party on an “as-is-where-is” basis for a fixed Contract Period as
specified in this RFP.

The Selected Bidder (“Tenant” or “Operator”) shall be responsible for upgradation
of existing facilities including designing, financing, promotion, marketing, operation,
maintenance and management of the Project, in accordance with the provisions of the
agreement (the “Rent Agreement” or “Agreement”) to be entered into between the
Authority and the Selected Bidder in the form provided by the Authority as a part of
the Bidding Documents pursuant hereto.

The Agreement sets forth the detailed terms and conditions for the grant of contract
to the Operator, including the scope of the Operator’s services and obligations (the
“Contract”). A brief framework is given below:
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ANIIDCO (Authority)

Operator

Handover the Surmai Reef
Guest House without any
encumbrances on an “as-
1s-where-is” basis;

No Objection Certificate
(NoC) from Department of
Forest and Environment,
Andaman &  Nicobar
Administration for
undertaking development
works;

Clearance for Change of

Mandatory Obligations

a) Undertake renovation, refurbishment of
existing 06 (six) Tented Accommodations
along with the Kitchen-cum Dining areas
and operate, maintain and manage these
assets during the Contract Period;

b) Undertake development of minimum
additional 04 (four) Eco-Huts/Tented
accommodations along with Additional
Facilities (leisure & entertainment based
activities) subject to Applicable Laws and
RFP terms;

Landuse (if any); ¢) Obtain CRZ Clearances;
d) Obtain provision for additional Power and
Water Supply

The Area falls under the eco-sensitive zone, as
such there are restriction on use of materials
and technology for additional development
works - no permanent construction is
allowed within the Project Site. The Operator
is only allowed to construct “temporary
structures” - any ecotourism facility or structure
will be subject to the provisions of the Forest
(Conservation) Act 1980

1.1.8 The Estimated Project Cost is INR 2.00 Crore. However, there is no restriction on
higher investments based on the Selected Bidder’s ‘Market Assessment’ and subject
to the Applicable Laws. The Estimated Project Cost includes the Pre-Construction
and upgradation Costs, development of additional 04 (our) Eco-Huts, Advance Rent,
Interest during Construction etc. The assessment of actual costs, however, will have
to be made by the Bidders.

1.1.9 The Contract Period is 15 (fifteen) years from the Appointed Date. At the end of the
Contract Period, the Selected Bidder shall hand over the Project to the Authority,
free of cost and free of all encumbrances, lien and mortgage.

1.1.10 Bids (e-Tender only) are invited from eligible Bidders for selection of Operator as
per the terms of conditions provided elsewhere in the RFP.

1.2 Bidding Document

1.2.1 The statements and explanations contained in this RFP are intended to provide a
better understanding to the Bidders about the subject matter of this RFP and should
not be construed or interpreted as limiting in any way or manner the scope of services
and obligations of the Operator set forth in the Agreement or the Authority’s rights to
amend, alter, change, supplement or clarify the scope of works, the Contract to be
awarded pursuant to this RFP or the terms thereof or herein contained. Consequently,
any omissions, conflicts or contradictions in the Bidding Documents including this
RFP are to be noted, interpreted and applied appropriately to give effect to this intent,
and no claims on that account shall be entertained by the Authority.
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1.2.2 The Authority shall receive bids pursuant to and in accordance with the terms set
forth in this RFP and other documents provided by the Authority pursuant to this
RFP, as modified, altered, amended and clarified from time to time by the Authority
(collectively the “Bidding Documents”), and all bids shall be prepared and
submitted in accordance with such terms on or before the bid due date specified in
Bid Data Sheet (the “Bid Due Date”).

1.3 Brief Description of the Bidding Process

1.3.1 The Bidding Documents shall be available on the e-tender website
https://eprocure.andamannicobar.gov.in and may be downloaded by the interested
Bidders. The aforesaid documents and any addendum/corrigendum issued
subsequent to this RFP shall be deemed to form part of the Bidding Documents.

1.3.2  Prior to participation in the Bidding Process, the Bidder shall pay (non-refundable)
to the Authority a sum of Rs 5,000 + GST (18%) i.e. 5900/ (Five Thousand and
Nine Hundred only), through NEFT/RTGS / or any other online payment facility as
applicable, towards cost of the Bidding Documents (“RFP Document Fee”), in the
Authority’s designated bank account. Details of designated bank account are as

under:
Name of Beneficiary | ANIIDCO Ltd.
Name of Bank State Bank of India
Account No. 10605077144
IFSC Code SBIN0000156
Branch Mobhanpura, Sri Vijaya Puram

1.3.3 Any bid not accompanied with RFP Document Fee in the acceptable amount and
form will be summarily rejected by the Authority as being non-responsive and the
bid of such Bidder shall not be evaluated further.

1.3.4 The Authority has adopted a single-stage, two-step process (collectively the
“Bidding Process”) for selection of the Bidder for award of the Project. Bidder
shall be examined as per the details submitted under technical bid (“Technical
Bid”) with respect to eligibility and qualifications criteria prescribed in this RFP.
The financial bid under the second step (“Financial Bid”) shall be opened only for
the technically qualified bidders whose Technical Bids are responsive to eligibility
and qualifications requirements as per this RFP (“Technically Qualified Bidders™).

1.3.5 Bidders would be required to submit the Financial Bid as per the format (BoQ)
given in the e-tender website and as per the terms and conditions specified in the
RFP.

1.3.6 Bidders are invited to examine the Project in greater detail, and to carry out, at their
cost, such studies as may be required for submitting their respective Bids for award
of the Project including implementation thereof.

1.3.7 Bids are invited for the Project on the basis of the annual rent (“Annual Rent”)
payable by the Bidder during the Contract Period. The Annual Rent shall constitute
the sole criteria for evaluation of Bids. Subject to this RFP the Project will be
awarded to the Bidder quoting the highest Annual Rent.
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1.3.8

1.3.9

1.3.10

2.1
2.1.1

2.14

a) Annual Rent shall be payable in accordance with the provisions of the
Agreement;

b) The Annual Rent shall be exclusive of GST and all other taxes. The GST and
all other taxes, if any shall be paid by the Selected Bidder/Operator;

c) The Reserve Price of the Annual Rent is INR 6.00 Lakhs (Rupees Six Lakhs
Only) (“Reserve Price”);

d) The First Annual Rent should be paid before 7 (seven) days prior to the COD;

e) Subsequently, the Annual Rent shall be payable to the Authority on or before
30 (thirty) days prior to the start of every Financial Year in advance
throughout the Contract Period;

f)  The Annual Rent shall be increased by 10% (ten percent) once in every 3
(three) years over the previous year’s Rent on compound basis;

g) The Operator shall not be entitled to seek any reduction of Annual Rent, claim,
damages, compensation or any other consideration from the Authority on
account of any reason.

The Technically Qualified Bidder whose Financial Bid is determined to be highest
and responsive shall be considered as the Selected Bidder (the “H1 Bidder”). The
remaining Bidders shall be kept in reserve and may, in accordance with the process
specified in the RFP, be invited to match the Bid submitted by the H1 Bidder in case
such H1 Bidder withdraws or is not selected for any reason. In the event that none of
the other Bidders match the Bid of the HI1 Bidder, the Authority may, in its
discretion, annul the Bidding Process.

The Operator shall have the sole and exclusive right to demand, collect and
appropriate revenue/user charge from the Project, during the Contract Period at
prevailing market rates in accordance with Applicable laws, Good Industry Practice
and more particularly, in accordance with the terms set out under the Agreement.

Interested Bidders are invited to submit their bid in accordance with the terms
specified in this RFP. The bids shall be valid for a period of not less than 120 (one
hundred twenty) days from the Bid Due Date.

INSTRUCTIONS TO BIDDERS

Scope of Bids

Bidders are advised that the selection of an Operator shall be on the basis of an
evaluation by the Authority through the Bidding Process specified in this RFP.
Bidders shall be deemed to have understood and agreed that no explanation or
justification for any aspect of the Bidding Process shall be given and that the
Authority’s decisions are without any right of appeal whatsoever.

Any award of the Contract pursuant to this RFP shall be subject to the terms of
Bidding Documents.

Notwithstanding anything to the contrary contained in the RFP, the detailed terms
specified in the Agreement shall have overriding effect; provided, however, that any
conditions or obligations imposed on the Bidder hereunder shall continue to have
effect in addition to its obligations under the Agreement.

This RFP is not transferable.
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2.2
2.2.1

222

223

224

Eligibility of Bidders
For determining the eligibility of Bidders, (the “Conditions of Eligibility”) the
following shall apply:

General Eligibility

a) The Bidder may be a single entity, or a group of entities (“Consortium™).
However, no Bidder applying individually or as a member of a Consortium,
as the case may be, can be a member of another Bidder. The term Bidder
used herein would apply to both a single entity and a Consortium
(“Bidder”);

b) A Bidder may be a natural person, private entity, government-owned entity,
or any combination of them with a formal intent to enter into an agreement
or under an existing agreement to form a Consortium. A Consortium shall be
eligible for consideration subject to the conditions set out in Clause 2.2.4
below;

c) For Bidders from a country which shares a land border with India, OM No.
7/10/2021-PPD dated February 23, 2023 of Ministry of Finance, Department
of Expenditure, Procurement Policy Division, Government of India, as
amended from time to time, shall apply;

d) The Bidder shall be legally competent to enter into an Agreement as per
prevailing Indian law;

e) A Bidder shall not have a conflict of interest (the “Conflict of Interest”) that
affects the Bidding Process. Any Bidder found to have a Conflict of Interest
shall be disqualified;

f) The Bidder shall not have been blacklisted by any Government Agency, or
proved to have indulged in serious fraudulent practices by a Court of Law or
an independent Commission of Inquiry in India or abroad at the time of Bid
Due Date.

Technical and Financial Eligibility

a) The Bidder must be in a similar business in the last 3 (three) financial years
immediately preceding the Bid Due Date;
Experiences in hospitality industry i.e. hotels, resorts, restaurants, holiday
centers, clubs, theme parks, lodging, running bread and breakfast scheme, and
other short-stay accommodations, including event management and planning.

b) The Bidder shall have positive networth immediately preceding the last FY of
Bid Due Date;

c) The Bidder shall have a minimum average Annual Turnover of INR 1.00 Crore
(Rupees One Crore) only from the activities mentioned in Clause 2.2.2 (a) in
the last three financial years preceding the Bid Due Date

In computing the Technical and Financial Eligibility of the Bidder the Technical
Capacity and Financial Eligibility of their Parent organizations would also be

eligible hereunder.

In case the Bidder is a Consortium, it shall, comply with the following additional

requirements:

a) Number of members in a Consortium shall not exceed 2 (two) including the
Lead Member;

b) the term Bidder, shall include each member of such Consortium;
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2

h)

the Bid should include a brief description of the roles and responsibilities of
members, particularly with reference to financial, technical and operation &
maintenance obligations;

The nomination for Lead Member shall be supported by a Power of Attorney,
as per the format at Annexure-I - Form-4, signed by all the other members of
the Consortium;

members of the Consortium shall have entered into a binding Joint Bidding
Agreement, substantially in the form specified at Form-5: Annexure-I (the
“Joint Bidding Agreement”), for the purpose of making the Bid and
submitting a Bid.

The Lead Member of the Consortium should confirm unconditional
acceptance of full responsibility for executing the Project and meeting of all
obligations of this RFP. This confirmation should be furnished as part of the
Technical Bid;

The Lead Member shall be responsible for discharging all responsibilities
related to the Bidding Process;

The Technical and Financial Capacity of all the Members of Consortium
would be taken into account for satisfying the Eligibility Criteria;

23 Change in composition of the Consortium

2.3.1

Where the Bidder is a Consortium, change in composition of the Consortium may

be permitted by the Authority, only where:

a)
b)

232

the Lead Member continues to be the Lead Member of the Consortium;

the substitute is at least equal, in terms of Technical Capacity or Financial
Capacity, to the Consortium Member who is sought to be substituted and the
modified Consortium shall continue to meet the eligibility criteria for Bidders.

The Bidder must submit its application for change in composition of the Consortium

to the Authority along with the modified/ reconstituted Jt. Bidding Agreement and a
Power of Attorney, substantially in the form at Annexure I: Form 4&S5.

2.4 Contents of the RFP

24.1

This RFP comprises the Disclaimer set forth hereinabove, the Terms and Conditions

of the Agreement and the contents as listed below and will additionally include any
Addendum/ Amendment issued in accordance with Clause 2.10:

Request for Proposal Document

Part I Request for Proposal
1 Introduction
2 Instructions to Bidders
3 Evaluation Process
4 Fraud and Corrupt practices
5 Miscellaneous
Annexures
Annexure -1 | Technical Bid
Form 1 Letter comprising the Technical Bid
Form 2 Particulars of the Bidder
Form 3 Power of Attorney (PoA) for signing of Bid
Form 4 Power of Attorney for Lead Member of Consortium

Request for Proposal (RFP)
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2.5
2.5.1

2.6
2.6.1

2.7
2.7.1
2.8

2.8.1

2.8.2

Form 5 Joint Bidding Agreement for Consortium
Form 6 Financial Capacity of the Bidder

Form 7 Details of Similar Experiences

Form 8 Bank Guarantee Format for Bid Security

Annexure-II Financial Bid
Form 1 Financial Bid Format

Annexure-III | Project Information
Annexure-IV | Site Photographs
Rent Agreemen

Schedule 1 Details of Surmai Reef

Schedule 2 Details of Facilities

Schedule 3 | Performance Security

Schedule 4 Format for Letter of Authorization

Schedule 5 Guidelines on Measures

-,

Number of Bids
No Bidder shall submit more than one Bid for the said Project.

Cost of Bid

The Bidders shall be responsible for all the costs associated with the preparation of
their Bids and their participation in the Bidding Process. The Authority will not be
responsible or in any way liable for such costs, regardless of the conduct or outcome
of the Bidding Process.

Site Visit and Verification of information

Bidders are encouraged to submit their respective Bids after visiting the Project site
and ascertaining for themselves the site conditions, location, surroundings, climate,
availability of power, water and other utilities for construction, access to site,
weather data, Applicable Laws and regulations, and any other matter considered
relevant by them.

Acknowledgement by Bidder
It shall be deemed that by submitting the Bid, the Bidder has:

a. made a complete and careful examination of the RFP Document;
b. received all relevant information requested from the Authority;
c. acknowledged and accepted the risk of inadequacy, error or mistake in the

information provided in the RFP Document or furnished by or on behalf of
the Authority or relating to any of the matters referred to in Clause 2.7

above;

d. acknowledged that it does not have a Conflict of Interest; and

e. agreed to be bound by the undertaking provided by it under and in terms
hereof.

The Authority shall not be liable for any omission, mistake or error on the part of
the Bidder in respect of any of the above or on account of any matter or thing arising
out of or concerning or relating to RFP, the Bidding Documents or the Bidding
Process, including any error or mistake therein or in any information or data given
by the Authority.
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2.9
2.9.1

2.9.2

293

294

295

2.10

2.10.1

2.10.2

2.10.3

2.11
2.11.1

2.12
2.12.1

Right to Reject any or all Bids

Notwithstanding anything contained in this RFP, the Authority reserves the right to
reject any Bid and to annul the Bidding Process and reject all Bids at any time
without any liability or any obligation for such acceptance, rejection or annulment,
and without assigning any reasons thereof. In the event that the Authority rejects or
annuls all the Bids, it may, in its discretion, invite all Technically Qualified Bidders
Bidders to submit fresh Bids hereunder.

Without prejudice to the generality of Clause 2.9.1, the Authority reserves the right
to reject any Bid if:
a.  at any time, a material misrepresentation is made or discovered, or
b.  the Bidder does not provide, within the time specified by the Authority, the
supplemental information sought by the Authority for evaluation of the Bid.

Such mis-representation/improper response by the Bidder may lead to the
disqualification of the Bidder. If the Bidder is a Consortium, then the entire
Consortium may be disqualified/ rejected.

If such disqualification / rejection occurs after the Bids have been opened and the
Selected Bidder gets disqualified /rejected, then the Authority reserves the right to
consider the next ranked Bidder, or take any other measure as may be deemed fit in
the sole discretion of the Authority, including annulment of the Bidding Process.

Save and except as provided in this RFP, the Authority shall not entertain any
correspondence with any Bidder in relation to acceptance or rejection of any Bid.

The Authority reserves the right to verify all statements, information and documents
submitted by the Bidder in response to the RFP. Any such verification or lack of
such verification by the Authority shall not relieve the Bidder of its obligations or
liabilities hereunder nor will it affect any rights of the Authority thereunder.

Amendment of RFP

At any time prior to the Bid Due Date, the Authority may, for any reason, whether at
its own initiative or in response to clarifications requested by a Bidder, modify the
RFP by the issuance of Addenda.

All such amendments will be posted on the e-tender Website along with the revised
RFP containing the amendments and will be binding on all Bidders.

In order to afford the Bidders a reasonable time for taking an amendment into
account, or for any other reason, the Authority may, in its sole discretion, extend the
Bid Due Date.

Correspondence with the Bidder
The Authority shall not entertain any correspondence with any Bidder in relation to
acceptance or rejection of any Bid.

Language

The Bid with all accompanying documents and all communications in relation to or
concerning the Bidding Process shall be in English language and strictly on the
prescribed forms provided in this RFP.

Request for Proposal (RFP) 14
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2.13
2.13.1

2.13.2

2.14
2.14.1

2.14.2

2.143

2.14.4

Format and Signing of Bid

The Bidder shall provide all the information sought under this RFP. The Authority
would evaluate only those Bids that are received online in the specified forms and
complete in all respects. Incomplete and/or conditional Bids shall be liable to
rejection.

The Bid shall be signed by the Authorized Signatory of the Bidder who shall initial
each page. All the alterations, omissions, additions, or any other amendments made
to the Bid shall be initialed by the person(s) signing the Bid.

Submission of Bids

Bid must be submitted online only through e-procurement portal i.e.
https://eprocure.andamannicobar.gov.in/ using the digital signature of Authorized
Representative of the Bidder and following the instruction appearing on the screen
on or before Bid Due Date. A Manual containing the detailed guidelines for e-
procurement is also available on e-procurement portal.

The Documents listed at Clause 2.14.4 and other supporting documents shall be
prepared, scanned and converted to a single file (in PDF format) and uploaded during
the on-line submission of Bid.

The Bidder shall submit the bid in accordance with the guidelines/process
prescribed in this RFP and ensure that the bid is complete in all aspects. The
Authority reserves the right to reject bids that do not conform to the clause as
prescribed in the various sections of this RFP.

The Bidder shall submit the Technical Bid ! through e-procurement portal
https://eprocure.andamannicobar.gov.in/ along with supporting documents as
appropriate.

Format Description Documents Required

Form 1 Covering Letter a) Proof of payment of Rs 5900.00 (Rupees
Five Thousand Nine Hundred only) towards
cost of RFP Document;

b) Scanned Copy of Bid Security of required
amount in the form of RTGS/NEFT transfer
or Bank Guarantee in the format at Annexure
I: Form 8 from a Nationalized or Scheduled

Bank
Form 2 Details of the | a) Organizational details;
Bidder b) Documents certifying Bidder’s legal status -

Certificate of Incorporation, AoA & MoA in
case of Company or other Registration
Certificate as applicable;

¢) PAN and GST Certificate

(in__case of Consortium, details of all the

Members)

Form 3 Power of Attorney | a) To be certified by a notary public;

IRefer the instructions for On-line submission of Bid at https://eprocure.andamannicobar.gov.in
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2.14.5

2.14.6

2.14.7

2.15
2.15.1

(PoA) for
Authorized Attach a copy of appropriate resolution certified
Representative for | by Company Secretary conveying such authority
signing the Bid in lieu of the Power of Attorney;,
Form 4 Power of Attorney | a. To be certified by a notary public
(PoA) for Lead |b. Board Resolution
Member of the
Consortium
Form 5 Joint Bidding | a. Board Resolution
Agreement b.  Copy of the Joint Bidding Agreement
Form 6 Financial Capacity | a) Certificate from Statutory Auditor regarding
of the Bidder Annual Turnover & Networth.
Attach IT Return Certificates, Audited Annual
Accounts for the last three (3) FYs preceding Bid
Due Date
(in case of Consortium details of all the Members)
Form 7 Experience of | @) Similar Experiences
Similar Projects
Form 8 Bank Guarantee Format for BG

Financial Bid

a) Bidders shall submit the Financial Bid as per the BoQ attached on the e-
procurement portal, in both figures and words. In the event of any difference
between figures and words, the amount indicated in words shall be taken into
account.

The Bidders shall be required to submit originals of documents (as required under
Clause 2.14.4) listed below in a sealed envelope prior to the Bid Due Date:

a) PoA for Authorised Representative for signing the Bid;

b) PoA for Lead Member of the Consortium (if applicable);

c) Joint Bidding Agreement (if applicable); and

d) Original Bid Security (if applicable).

The envelope specified in this Clause shall clearly bear the following identification:
“Enclosures - Operation and Management of the Surmai Reef Guest House, Long
Island Andaman & Nicobar Islands through Public Private Partnership (PPP)”

If the envelope is not sealed and marked as instructed above, the Authority assumes
no responsibility for the misplacement or premature opening of the contents of the
envelop and consequent losses, if any, suffered by the Bidder.

All communications/submissions shall be addressed to the Nodal Officer at Bid
Data Sheet.

Bid Due Date

Bid should be submitted before the Bid Due Date specified at Bid Data Sheet in the
manner and form as detailed in this RFP Document. The Authority may, in its sole
discretion, extend the Bid Due Date by issuing an Addendum in accordance with
Clause 2.10 uniformly for all Bidders.
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2.15.2

2.16

2.16.1

2.17

2.17.1

2.18
2.18.1

2.18.2

2.18.3

The Authority shall not be responsible for any non-receipt/non submission of any
Bid due to any technical issue at e-procurement portal. The Bidders are requested to
make online submission well in advance.

Late Bids
E-procurement portal will not allow submission of any Bid after the prescribed date
and time at Clause 2.16.1.

Modification/ substitution/ withdrawal of Bids

The Bidder may modify, substitute or withdraw its Bid after submission prior to the
Bid Due Date. No Bid can be modified, substituted or withdrawn by the Bidder on
or after the Bid Due Date.

Bid Security

The Bidder shall furnish as part of its Bid, a bid security of INR 2.00 Lakhs only
(Rupees Two Lakh only), through NEFT/RTGS/any other online payment facility or
in the form of a bank guarantee issued by a Nationalized or a Scheduled Bank in
India, in favour of the Authority in the format at Annexure 1: Form 8 (the “Bid
Security”) and having a validity period not less than 120 (one hundred twenty) days
from the Bid Due Date, and may be extended as may be mutually agreed between
the Authority and the Bidder from time to time. Any Bid not accompanied by the Bid
Security shall be summarily rejected as non-responsive.

Save and except as provided in Clauses above, the Bid Security of unsuccessful
Bidders shall be returned, without any interest, as promptly as possible on signing
the Agreement with the Selected Bidder or when the Bidding process is canceled by
the Authority, and in any case within 120 (one hundred twenty) days from the Bid
Due Date.

The Bid Security shall be forfeited and appropriated by the Authority as
compensation and damages payable to the Authority for inter alia, time, cost and
effort of the Authority without prejudice to any other right or remedy that may be
available to the Authority hereunder or otherwise, under the following conditions:

a)  If an Bidder submits a non-responsive Bid;

b) If an Bidder engages in a corrupt practice, fraudulent practice, coercive
practice, undesirable practice or restrictive practice as specified in Section 4 of
this RFP;

c) if the Bidder is found to have a Conflict of Interest as specified in Clause
2.2.1;

d) If an Bidder withdraws its Bid during the period of Bid validity as specified in
this RFP and as extended by mutual consent of the respective Bidder(s) and
the Authority;

e) Inthe case of Selected Bidder, if it fails within the specified time limit

1. to sign and return the duplicate copy of LoA;

il. to furnish the Performance Security within the period prescribed
thereof in the Agreement;
1. to sign the Agreement;
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3.2
3.2.1

33
3.3.1

3.4
3.4.1

3.4.2

343

EVALUATION PROCESS

Contacts during Bid Evaluation

Bids shall be deemed to be under consideration immediately after they are opened
and until such time the Authority makes official intimation of award or rejection to
the Bidders. While the Bids are under consideration, Bidders and/ or their
representatives or other interested parties are advised to refrain from contacting by
any means, the Authority and/ or their employees and/or representatives on matters
related to the Bids under consideration.

Clarifications

To facilitate evaluation of bids, the Authority may, at its sole discretion, seek
clarifications from any Bidder during the evaluation period. Such clarification(s)
shall be provided within the time specified by the Authority for this purpose. Any
request for clarification(s) and all clarification(s) shall be in writing. If a Bidder
does not provide clarifications sought within the prescribed time, its bid shall be
liable to be rejected. In case the bid is not rejected, the Authority may proceed to
evaluate the bid by construing the particulars requiring clarification to the best of its
understanding, and the Bidder shall be barred from subsequently questioning such
interpretation of the Authority.

Opening of Technical Bids

The Authority shall open the Technical Bids received online at the time, date and
the place specified in Bid Data Sheet. The Bidders may choose to attend physically
or witness the e-Bid opening procedure online. The Bidders names and the presence
or absence of requisite Bid Security and such other details as the Authority at its
discretion may consider appropriate, shall be announced at the opening.

Tests of Responsiveness
As a first step towards evaluation of Bids, the Bidding Committee shall determine
whether each Bid is responsive to the requirements of this RFP. Bid shall be
considered responsive only if:

a)  The Technical Bid is received online as per the format at Annexure-I;

b)  Documents listed at Clause 2.14.6 are received physically;

c¢) Bidis accompanied with RFP Fee and Bid Security as specified in RFP;

d) itis accompanied by the Power(s) of Attorney; and

e) it contains all the information (complete in all respects) as requested in this

RFP and/or RFP Documents (in formats same as those specified); and
f) it does not contain any conditions or qualifications; and
g) it is not non-responsive in terms hereof.

The Authority reserves the right to reject any Bid which is non-responsive and no
request for alteration, modification, substitution or withdrawal shall be entertained
by the Authority in respect of such Bid.

The Authority will subsequently examine the Technical Bids to assess the capability
and potential of the Bidders to execute the Project. Based on the evaluation, the
Bidding Committee shall prepare a list of Technically Qualified Bidders. The
Authority's decision regarding this shall be final and binding on the Bidders.
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3.5

3.5.1

352

353

354

355

3.5.6

3.6
3.6.1

3.6.2

3.7
3.7.1

3.7.2

Opening of Financial Bids
The Technically Qualified Bidders shall be notified and informed of the date and
time of opening of Financial Bids.

Financial Bid of Technically Qualified Bidders shall be opened in the presence of
the representatives of Technically Qualified Bidders, who choose to attend. The
Financial Bid shall be read out and recorded.

A detailed examination of Financial Bid would be done to ensure that the rate
quoted is free from computational errors. The Financial Bid having computational
error(s) will be deemed as non-responsive.

The Financial Bids would then be ranked in descending order, with the Bidder
quoting the Highest Annual Rent shall be ranked First (H1 Bidder) and the Bidder
quoting the second highest (H2 Bidder) and so on.

All the Technically Qualified and ranked Bidders shall be kept in reserve and may
be invited in its discretion for negotiations in case the Hl Bidder withdraws or fails
to comply with the requirements specified in the RFP Document.

In the event that two or more Bidders whose Financial Bid are same, (the “Tie
Bidders”) then the Authority reserves the right either to:
a) invite fresh Financial Bids from these Bidders; or
b) identify the Selected Bidder by draw of lots, which shall be conducted, with
prior notice, in the presence of the Tie Bidders who choose to attend; or
c) take any such measure as may be deemed fit in its sole discretion, including
annulment of the Bidding Process

Selected Bidder

The Authority retains the right to negotiate with the H1 Bidder. The Authority
however, does not bind itself to accept the most preferred bid before or after the
negotiations and it reserves the right to accept or reject any Bid, in whole or in part.
The negotiations shall include discussions of the Authority's inputs, the Conditions
of the Agreement, and finalizing the “Scope of the Agreement”. These discussions
shall not substantially alter the original scope of the Project under the terms of the
Agreement.

The Authority, after negotiation, shall declare the selected bidder (“Selected
Bidder”) and its bid is most favourable as per the provisions of RFP.

Letter of Award (LoA)
The Selected Bidder shall be notified in writing by the Authority as evidenced by
issue of Letter of Award (LoA).

The Selected Bidder shall confirm his acceptance of the LoA issued by the
Authority within 7 (seven) days as evidenced by signing and sending a copy of the
LoA issued. In the event the duplicate copy of the LoA duly signed by the Selected
Bidder is not received by the stipulated date, the Authority may, unless it consents
to extension of time for submission thereof, appropriate the Bid Security of such
Bidder on account of failure of the Selected Bidder to acknowledge the LoA, and
the next Bidder may be considered.
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3.73

3.7.4

3.7.5

4.1
4.1.1

After the acknowledgement of the LoA as aforesaid by the Selected Bidder, it shall
execute the Agreement within the period prescribed in Bid Data Sheet or within
such further time as the Authority may agree to in its sole discretion. The Selected
Bidder shall not be entitled to seek any deviation in the Agreement.

The Authority will notify other Bidders that their Bids have not been accepted and
their Bid Security will be returned as promptly as possible as set out in various
provisions in this RFP documents.

The LoA may be awarded even in the case of a single Technically Qualified Bidder,
at the discretion of the Authority.

FRAUD AND CORRUPT PRACTICES

General

The Bidders and their respective officers, employees, agents and advisers shall
observe the highest standard of ethics during the Bidding Process. Notwithstanding
anything to the contrary contained herein, the Authority may reject the bid without
being liable in any manner whatsoever to the bidder if it determines that the bidder
has, directly or indirectly or through an agent, engaged in corrupt practice,
fraudulent practice, coercive practice, undesirable practice or restrictive practice in
the Bidding Process.

Without prejudice to the rights of the Authority under Clause 4.1.1 hereinabove, if a
Bidder is found by the Authority to have directly or indirectly or through an agent,
engaged or indulged in any corrupt practice, fraudulent practice, coercive practice,
undesirable practice or restrictive practice during the Bidding Process, such Bidder
shall not be eligible to participate in any Tender or RFP issued by the Authority
during a period of 2 (two) years from the date such Bidder is found by the Authority
to have directly or indirectly or through an agent, engaged or indulged in any
corrupt practice, fraudulent practice, coercive practice, undesirable practice or
restrictive practice, as the case may be.

For the purposes of this Section 4, the following terms shall have the meaning
hereinafter respectively assigned to them:

a)  “corrupt practice” means (i) the offering, giving, receiving, or soliciting,
directly or indirectly, of anything of value to influence the actions of any
person connected with the Bidding Process (for avoidance of doubt, offering
of employment to or employing or engaging in any manner whatsoever,
directly or indirectly, any official of the Authority who is or has been
associated in any manner, directly or indirectly, with the Bidding Process or
the LoA or has dealt with matters concerning the Agreement or arising there
from, before or after the \ execution thereof, at any time prior to the expiry of
one year from the date such official resigns or retires from or otherwise ceases
to be in the service of the Authority, shall be deemed to constitute influencing
the actions of a person connected with the Bidding Process); or (ii) save and
except as permitted of this RFP, engaging in any manner whatsoever, whether
during the Bidding Process or after the issue of the LoA or after the execution
of the Agreement, as the case may be, any person in respect of any matter
relating to the Project or the LoA or the Agreement, who at any time has been
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5.1
5.1.1

5.2
5.2.1

5.3
5.3.1

532

or is a legal, financial or technical adviser of the Authority in relation to any
matter concerning the Project;

b) “fraudulent practice” means a misrepresentation or omission of facts or
suppression of facts or disclosure of incomplete facts;
c) “coercive practice” means impairing or harming, or threatening to impair or

harm, directly or indirectly, any person or property to influence any person’s
participation or action in the Bidding Process;

d) “undesirable practice” means (i) establishing contact with any person
connected with or employed or engaged by the Authority with the objective of
canvassing, lobbying or in any manner influencing or attempting to influence
the Bidding Process; or (ii) having a Conflict of Interest; and

e) “restrictive practice” means forming a cartel or arriving at any understanding
or arrangement among Bidders with the objective of restricting or
manipulating a full and fair competition in the Bidding Process.

MISCELLANEOUS

Confidentiality

Information relating to the examination, clarification, evaluation, and
recommendation for the Selected Bidder shall not be disclosed to any person who is
not officially concerned with the process or is not a retained professional advisor
advising the Authority in relation to, or matters arising out of, or concerning the
Bidding Process. The Authority will treat all information, submitted as part of bid,
in confidence and will require all those who have access to such material to treat the
same in confidence. The Authority may not divulge any such information unless it
is directed to do so by any statutory entity that has the power under law to require its
disclosure or is to enforce or assert any right or privilege of the statutory entity and/
or the Authority.

Proprietary Data

The RFP Documents and all attached documents, other information supplied by the
Authority and are transmitted to the Bidder shall remain or become the property of
the Authority. Bidders are to treat all information as strictly confidential and shall
not use it for any purpose other than for preparation and submission of their Bid.
The provisions of this Clause shall also apply mutatis mutandis to Bids and all other
documents submitted by the Bidders, and the Authority will not return to the
Bidders any Bid, document or any information provided along therewith.

Other Conditions

The Bidding Process shall be governed by, and construed in accordance with, the
laws of India and the Courts at [Sri Vijaya Puram] shall have exclusive jurisdiction
over all disputes arising under, pursuant to and/or in connection with the Bidding
Process.

The Authority, in its sole discretion and without incurring any obligation or liability,
reserves the right, at any time, to:

a)  suspend and/or cancel the Bidding Process and/or amend and/or supplement
the Bidding Process or modify the dates or other terms and conditions
relating thereto;
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b) retain any information and/or evidence submitted to the Authority by, on
behalf of and/or in relation to any Bidder;

¢) and/or independently verify, disqualify, reject and/or accept any and all
submissions or other information and/or evidence submitted by or on behalf
of any Bidder.

5.3.3 Any information contained in the bid shall not in any way be construed as binding
on the Authority, its agents, successors or assigns, but shall be binding against the
Bidder if the Project is subsequently awarded to it under the Bidding Process on the
basis of such information.

5.3.4 The Authority reserves the right not to proceed with the Bidding Process at any time
without notice or liability and to reject any bid without assigning any reason.

5.3.5 It shall be deemed that by submitting the Bid, the Bidder agrees and release the
Authority, its employees, agents and advisers, irrevocably, unconditionally, fully
and finally from any and all liability for claims, losses, damages, costs, expenses or
liabilities in any way related to or arising from the exercise of any rights and/or
performance of any obligations hereunder, pursuant hereto and/or in connection
herewith and waives any and all rights and/or claims it may have in this respect,
whether actual or contingent, whether present or future.
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ANNEXURES

Annexure - I
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Form 1
ANNEXURE-I
Letter comprising the Technical Bid
(On Bidder’s letter head)
Dated:

To

Managing Director

ANIIDCO Ltd.

Vikas Bhawan

PB No.180, Sri Vijaya Puram: 744101
Andaman & Nicobar Islands, India

Sub: RFP for Operation and Management of the Surmai Reef Guest House, Long
Island Andaman & Nicobar Islands through Public Private Partnership (PPP)

With reference to your RFP dated , I/we, having examined the RFP
Documents and understood their contents, hereby submit our Bid for the aforesaid Project.

2. All information provided in the RFP and in the Appendices is true and correct.

3. This statement is made for the express purpose of qualifying as a Bidder for selection
of Operator for Operation and Management of the Surmai Reef Guest House,
Long Island Andaman & Nicobar Islands through Public Private Partnership
(PPP) (“Project”);

4.  We are bidding as Single Bidder / Consortium. The names of our Consortium Members
are as follows: (Please provide names)

a)
b)

5. I/We shall make available to the Authority any additional information it may find
necessary or require to supplement or authenticate the Bid.

6. I/We acknowledge the right of the Authority to reject our Bid without assigning any
reason or otherwise and hereby waive our right to challenge the same on any account
whatsoever.

7. 1/We understand that you may cancel the Bidding Process at any time and that you are
neither bound to accept any Bid that you may receive nor to invite the Bidders to Bid
for the Project, without incurring any liability to the Bidders.

8.  I/We certify that in the last three years, we have neither failed to perform on any
contract, as evidenced by imposition of a penalty by an arbitral or judicial authority or a
judicial pronouncement or arbitration award, nor been expelled from any contract by
any public authority nor have had any contract terminated by any public authority for
breach on our part.

9.  I/We declare that:
a.  We have examined and have no reservations to the RFP Documents, including
any Addendum issued by the Authority; and
b.  We do not have any Conflict of Interest as defined in the RFP ;
c.  We have not directly or indirectly or through an agent engaged or indulged in
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10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

any corrupt practice, fraudulent practice, coercive practice, undesirable practice
or restrictive practice, as defined in the RFP, in respect of any tender or RFP
issued by or any agreement entered into with the authority or any other public
sector enterprise or any Government Central or State; and

d.  We hereby certify that we have taken steps to ensure that in conformity with the
provisions of Section 4 of the RFP, no person acting for us or on our behalf has
engaged or will engage in any corrupt practice, fraudulent practice, coercive
practice, undesirable practice or restrictive practice; and

e.  the undertakings given by us along with the Bid in response to the RFP for the
Service are true and correct as on the date of making the Bid and are also true
and correct as on the Bid Due Date and We shall continue to abide by them.

We certify that in regard to matters other than security and integrity of the country, we

have not been convicted by a Court of Law or indicted or adverse orders passed by a

regulatory authority which could cast a doubt on our ability to undertake the Service or

which relates to a grave offence that outrages the moral sense of the community.

We further certify that in regard to matters relating to security and integrity of the

country, we have not been charge-sheeted by any agency of the Government or

convicted by a Court of Law for any offence committed by us.

We further certify that no investigation by a regulatory authority is pending either

against us/ any Member of the Consortium.

We further certify that we are not disqualified in terms of the additional criteria

specified by the Department of Disinvestment in their OM No. 6/4/2001-DD-II dated

July 13, 2001.

We undertake that in case due to any change in facts or circumstances during the

Bidding Process, we are attracted by the provisions of disqualification in terms of the

guidelines referred to above, we shall intimate the Authority of the same immediately.

We hereby irrevocably waive any right or remedy which we may have at any stage at

law or howsoever otherwise arising to challenge or question any decision taken by the

Authority in connection with the selection of the Bidder, or in connection with the

Bidding Process itself, in respect of the above mentioned Agreement and the terms and

implementation thereof.

In the event of being declared as the Selected Bidder, We agree to enter into a

Agreement in accordance with the RFP. We agree not to seek any changes in the

aforesaid Agreement and agree to abide by the same.

We have studied the RFP Documents carefully and also surveyed the identified sites,

existing traffic, and related infrastructure. We understand that except to the extent as

expressly set forth in the Agreement, we shall have no claim, right or title arising out

of any documents or information provided to us by the Authority or in respect of any

matter arising out of or concerning or relating to the Bidding Process including the

award of Agreement.

The Annual Rent has been quoted by us after taking into consideration all the terms

and conditions stated in the RFP, our own estimates of costs and traffic and after a

careful assessment of the site and all the conditions that may affect the Bid.

We offer a Bid Security of [INR 2.00 Lakhs] to the Authority in accordance with the

RFP.

We agree and understand that the Bid is subject to the provisions of the RFP

Documents. In no case, we shall have any claim or right of whatsoever nature if the

Agreement is not awarded to us or our Bid is not opened.

We agree to keep this offer valid for 120 (one hundred twenty) days from the Bid Due

Date specified in the RFP.
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22.  We agree and undertake to abide by all the terms and conditions of the RFP.
23. The Bid is unconditional and unqualified.

In witness thereof, we submit this Bid under and in accordance with the terms of the RFP
Document.

Yours faithfully,

(Signature of the Authorised signatory)

(Name and designation of the of the Authorised signatory)

Name and seal of Bidder/Lead Member

Date:
Place:
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Form 2

ANNEXURE-I
Particulars of the Bidder

1. | Name of the Bidder

2. | Legal status

Sole Proprietor

= Partnership

= Private Company
= LLP

3. | Country of incorporation

Date of incorporation and/

commencement of business

or

Please attach:

= Copy of Certificate of Incorporation
and Memorandum of Association issued
by Registrar of Companies (in case of
Company) or Partnership Deed and
valid registration certificate with the
Registrar of Firms in case of
Partnership  Firms or any other
relevant Certificate to claim legal entity
of the Bidder;

= Permanent Account Number (PAN)
issued by the Income Tax Department

= GST registration certificate

4. | Registered address/ Corporate
headquarters and its branch office(s), if
any

In case of non-Indian companies, does
the Bidder have business presence in
India?

5. | Brief description of the Bidder

Details of its main lines of business

= Organization Chart showing the
structure of the organization, including
the names of the Directors/Partners (as
applicable),

= Organizational Certificates (if any)

6. | Particulars of the Authorised Signatory

Name:
Designation:
Address:

Mobile Number:
E-Mail Address:

7. | Has the Bidder been barred/ blacklisted
by any Government Department/Public
Sector Undertaking, from participating
in any project/Service?

Yes/No
Self-certificate regarding blacklisting of the
company

8. | If the answer to 7 is yes, does the bar
subsist as on the Bid Due Date?

Yes/No
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9. | Has the Bidder, suffered | Yes/No
bankruptcy/insolvency in the last three
years?

Note: If answer to any of the questions at (7) to (9) is yes, the Bidder is not
eligible for this Bid.

In case of a Consortium:

a)  The information above {SI. No. 1-9} should be provided for all the Members of
the Consortium;

b) A copy of the Joint Bidding Agreement;

c)  Power of Attorney for Lead Member of the Consortium

I/We hereby certify that the information furnished above is full and correct to the best of

our knowledge. I/We understand that in case found any deviation in the above statement at

any stage, our company/organisation can be black-listed and will not have any deal with the
in future.

(Signature of the Authorised signatory)
(Name and designation of the of the Authorised signatory)

Name and seal of Bidder

Date:
Place:

Request for Proposal (RFP) 28




ANIIDCO

Form 3
ANNEXURE-I
Power of Attorney for signing the Bid

Know all men by these presents, I/We, ......ccccoevveiivviiieeencreeeennnen, (name of Bidder and
address of the registered office) do hereby constitute, nominate, appoint and authorise Mr
IMS i son/daughter/wife and presently residing at
........................................ , who is presently employed with us/ the Lead Member of our
Consortium and holding the position of ................... as our true and lawful attorney

(hereinafter referred to as the “Authorised Representative”) to do in our name and on our
behalf, all such acts, deeds and things as are necessary or required in connection with or
incidental to submission of our Bid for Operation and Management of the Surmai Reef
Guest House, Long Island Andaman & Nicobar Islands through Public Private
Partnership (PPP) (“Project”) proposed to be implemented by the [Andaman &
Nicobar Islands Integrated Development Corporation Ltd.], (“Authority”) including
but not limited to signing and submission of Bids and other documents and writings,
participating in any conferences and providing information/ responses to the Authority,
representing us in all matters before the Authority, signing and execution of all contracts
and undertakings consequent to acceptance of our Bid and generally dealing with the
Authority in all matters in connection with or relating to or arising out of our Bid for the
said Project and/or upon award thereof to us till the entering into of the Agreement with the
Authority.

AND, we do hereby agree to ratify and confirm all acts, deeds and things lawfully done or
caused to be done by our said Authorised Representative pursuant to and in exercise of the
powers conferred by this Power of Attorney and that all acts, deeds and things done by our
said Authorised Representative in exercise of the powers hereby conferred shall and shall
always be deemed to have been done by us.

IN WITNESS WHEREOF WE, ........cccoooviiiiiiiiiiinnns THE ABOVE NAMED PRINCIPAL
HAVE EXECUTED THIS POWER OF ATTORNEY ON THIS ..o,
DAY OF ..covvevvin. , 2026.

FOr oo

(Signature, name, designation and address)
Witnesses:

1.
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Notarised

(Signature, name, designation and address of the Attorney)

Notes:

= The mode of execution of the Power of Attorney should be in accordance with the
procedure, if any, laid down by the applicable law and the charter documents of the
executants (s) and when it is so required, the same should be under common seal
affixed in accordance with the required procedure.

= Also, wherever required, the Bidder should submit for verification the extract of the
charter documents and documents such as a resolution/power of attorney in favour
of the person executing this Power of Attorney for the delegation of power
hereunder on behalf of the Bidder.
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Form 4

ANNEXURE-I
Power of Attorney for Lead Member of Consortium

Whereas the Andaman & Nicobar Islands Integrated Development Corporation Ltd.
(“Authority”) has invited bids for Operation and Management of the Surmai Reef Guest
House, Long Island Andaman & Nicobar Islands through Public Private Partnership
(PPP) (“Project”).

Whereas,
, and

(collectively the “Consortium’) being Members of the Consortium are interested in bidding
for the Project in accordance with the terms and conditions of the Request for Proposal (RFP)
and other connected documents in respect of the Project, and

Whereas, it is necessary for the Members of the Consortium to designate one of them as the
Lead Member with all necessary power and authority to do for and on behalf of the
Consortium, all acts, deeds and things as may be necessary in connection with the
Consortium’s bid for the Project and its execution.

NOW THEREFORE KNOW ALL MEN BY THESE PRESENTS

We, having our registered office at and M/s. ,
having our registered office at , [the respective names and addresses of the
registered office] (hereinafter collectively referred to as the “Bidder”) do hereby irrevocably
designate, nominate, constitute, appoint and authorise M/s , having its
registered office at , being one of the Members of the Consortium, as the
Lead Member and true and lawful attorney of the Consortium (hereinafter referred to as the
“Attorney”) and hereby irrevocably authorise the Attorney (with power to sub-delegate) to
conduct all business for and on behalf of the Consortium and any one of us during the
bidding process and, in the event the Consortium is awarded the Contract, during the
execution of the Project, and in this regard, to do on our behalf and on behalf of the
Consortium, all or any of such acts, deeds or things as are necessary or required or incidental
to the submission of its bid for the Project, including but not limited to signing and
submission of all bids and other documents and writings, participate in bidders’ and other
conferences, respond to clarifications, submit information/ documents, sign and execute
contracts and undertakings consequent to acceptance of the bid of the Consortium and
generally to represent the Consortium in all its dealings with the Authority, and/or any other
Government Agency or any person, in all matters in connection with or relating to or arising
out of the Consortium’s bid for the Project and/ or upon award thereof till the Agreement is
entered into with the Authority.

AND hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and
things lawfully done or caused to be done by our said Attorney pursuant to and in exercise of
the powers conferred by this Power of Attorney and that all acts, deeds and things done by
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our said Attorney in exercise of the powers hereby conferred shall and shall always be
deemed to have been done by us/ Consortium.

IN WITNESS WHEREOF WE THE PRINCIPALS ABOVE NAMED HAVE
EXECUTEDTHIS POWER OF ATTORNEY ON THIS DAY OF 2026.

For

(Signature, Name & Title)

For

(Signature, Name & Title)

For

(Signature, Name & Title)

(To be executed by all the Members of the Consortium)
Accepted Notarized
(Signature, name, designation and address of the Attorney)

Witnesses:
1.
2.

Notes:

= The mode of execution of the Power of Attorney should be in accordance with the
procedure, if any, laid down by the applicable law and the charter documents of the
executant(s) and when it is so required, the same should be under common seal
affixed in accordance with the required procedure.

= Wherever required, the Bidder should submit for verification the extract of the
charter documents and documents such as a board or shareholders’ resolution/
power of attorney in favour of the person executing this Power of Attorney for the
delegation of power hereunder on behalf of the Bidder.

Request for Proposal (RFP) 32



ANIIDCO

Form 5
ANNEXURE-I
Joint Bidding Agreement for Consortium
(To be executed on Stamp paper of appropriate value)
THIS JOINT BIDDING AGREEMENT is entered into on this the ............ day of
............ 2024.
AMONGST
1. e } and having its registered office at

........................ (hereinafter referred to as the “First Part” which expression shall,
unless repugnant to the context include its successors and permitted assigns)

2. e } and having its registered office at
......................... (hereinafter referred to as the “Second Part” which expression shall,
unless repugnant to the context include its successors and permitted assigns)

The above mentioned parties of the FIRST and SECOND are collectively referred to as the
“Parties” and each is individually referred to as a “Party”

WHEREAS,

A. The Andaman & Nicobar Islands Integrated Development Corporation Ltd.,
represented by its Managing Director and having its principal office at Vikas Bhawan,
PB No.180, Sri Vijaya Puram: 744101, Andaman & Nicobar Islands (hereinafter
referred to as the “Authority” which expression shall, unless repugnant to the context
or meaning thereof, include its administrators, successors and assigns) has invited
bids (the “Bid”) by its Request for Proposal No. ............ dated ............ (the
“RFP”) for Operation and Management of the Surmai Reef Guest House, Long
Island Andaman & Nicobar Islands through Public Private Partnership (PPP)
(“Project”).

B. The Parties are interested in jointly bidding for the Project as members of a
Consortium and in accordance with the terms and conditions of the RFP and other bid
documents in respect of the Project, and

C. It is a necessary condition under the RFP that the members of the Consortium shall
enter into a Joint Bidding Agreement (“Consortium Agreement”) and furnish a copy
thereof with the Bid.

NOW IT IS HEREBY AGREED as follows:
1. Definitions and Interpretations

In this Consortium Agreement, the capitalised terms shall, unless the context otherwise
requires, have the meaning ascribed thereto under the RFP.
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Consortium

The Parties do hereby irrevocably constitute a consortium (the “Consortium”) for
the purposes of jointly participating in the Bidding Process for the Project.

The Parties hereby undertake to participate in the Bidding Process only through this
Consortium and not individually and/ or through any other Consortium constituted
for this Project, either directly or indirectly.

Covenants

The Parties hereby undertake that in the event the Consortium is declared the
Selected Bidder and awarded the Project, it shall enter into a Agreement with the
Authority and for performing all its obligations as the Operator in terms of the
Agreement for the Project.

Role of the Parties

The Parties hereby undertake to perform the roles and responsibilities as described

below:

a)  Party of the First Part shall be the Lead member of the Consortium and shall
have the power of attorney from other party for conducting all business for and
on behalf of the Consortium during the Bidding Process and until the “COD”
under the Agreement when all the obligations of the Operator shall become
effective;

b) Party of the Second Part shall be {the

55

Joint and Several Liabilities

The Parties do hereby undertake to be jointly and severally responsible for all
obligations and liabilities relating to the Project and in accordance with the terms of
the RFP and the Agreement, till such time as the “COD” for the Project is achieved
under and in accordance with the Agreement.

Representation of the Parties

Each Party represents to the other Parties as of the date of this Consortium

Agreement that:

a)  Such Party is duly organised, validly existing and in good standing under the
laws of its incorporation and has all requisite power and authority to enter into
this Consortium Agreement;

b) The execution, delivery and performance by such Party of this Consortium
Agreement has been authorised by all necessary and appropriate corporate or
governmental action and a copy of the extract of the charter documents and
board resolution/ power of attorney in favour of the person executing this
Consortium Agreement for the delegation of power and authority to execute
this Consortium Agreement on behalf of the Consortium Member is annexed
to this Consortium Agreement, and will not, to the best of its knowledge:

1. require any consent or approval not already obtained;

2. violate any Applicable Law presently in effect and having applicability
to it;

3. violate the memorandum and articles of association, by-laws or other
applicable organisational documents thereof;

4, violate any clearance, permit, concession/lease, grant, license or other

governmental authorisation, approval, judgement, order or decree or
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any mortgage agreement, indenture or any other instrument to which
such Party is a party or by which such Party or any of its properties or
assets are bound or that is otherwise applicable to such Party; or

5. create or impose any liens, mortgages, pledges, claims, security
interests, charges or encumbrances or obligations to create a lien,
charge, pledge, security interest, encumbrances or mortgage in or on
the property of such Party, except for encumbrances that would not,
individually or in the aggregate, have a material adverse effect on the
financial condition or prospects or business of such Party so as to
prevent such Party from fulfilling its obligations under this Agreement;

c) this Consortium Agreement is the legal and binding obligation of such Party,
enforceable in accordance with its terms against it; and

d) there is no litigation pending or, to the best of such Party's knowledge,
threatened to which it or any of its Affiliates is a party that presently affects or
which would have a material adverse effect on the financial condition or
prospects or business of such Party in the fulfilment of its obligations under
this Consortium Agreement.

8. Termination

8.1 This Consortium Agreement shall be effective from the date hereof and shall
continue in full force and effect until the “COD” of the Project is achieved under
and in accordance with the Agreement, in case the Project is awarded to the
Consortium. However, in case the Consortium is either not pre-qualified for the
Project or does not get selected for award of the Project, the Consortium Agreement
will stand terminated in case the Bidder is not selected or upon return of the Bid
Security by the Authority to the Bidder, as the case may be.

9. Miscellaneous

9.1 This Consortium Agreement shall be governed by laws of India.

9.2  The Parties acknowledge and accept that this Consortium Agreement shall not be
amended by the Parties without the prior written consent of the Authority.

IN WITNESS WHEREOF THE PARTIES ABOVE NAMED HAVE EXECUTED AND
DELIVERED THIS AGREEMENT AS OF THE DATE FIRST ABOVE WRITTEN.

SIGNED, SEALED AND DELIVERED SIGNED, SEALED AND DELIVERED
For and on behalf of

LEAD MEMBER SECOND PART

(Signature) (Signature)

(Name) (Name)

(Designation) (Designation)

(Address) (Address)

In the presence of:
1.
2.
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Notes:

= The mode of the execution of the Joint Bidding Agreement should be in accordance
with the procedure, if any, laid down by the Applicable Law and the charter
documents of the executant(s) and when it is so required, the same should be under
common seal affixed in accordance with the required procedure.

= Each Joint Bidding Agreement should attach a copy of the extract of the charter
documents and documents such as resolution / power of attorney in favour of the
person executing this Agreement for the delegation of power and authority to execute
this Agreement on behalf of the Consortium Member.
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Form 6

ANNEXURE-I
Financial Capacity of Bidder

(On Statutory Auditor’s Letterhead)
[In case of Consortium, all Members should provide
Net worth and Annual Turnover Certificate]

I hereby declare that I have scrutinized and audited the financial statement of
M/s

The Net worth of the Bidder (name of the Bidder) as on [ ] as per Audited statement is
as follows:
Year Net worth or Operational Profit (INR Crore)**
(as mentioned in or
equivalent)*

March 31, 2025

*To be provided from latest available Audited statement

** for the purpose of Net worth calculation it is defined:
Net worth*: = Equity Capital + Reserve and Surplus - Revaluation Reserve - Accumulated
losses - Intangible assets)

Annual Turnover 2024-25 2023-24 2022-23

(Rs Crore)

Average Annual
Turnover (Rs Crore)

a)  The Bidder shall attach copies of the audited financial statements, Income Tax returns
and other financial data for the immediately preceding three years for 3 (three) years
preceding the Bid Due Date.

(Signature of the Authorised signatory)
(Name and designation of the of the Authorised signatory)
Name and seal of Bidder/Lead Member

Date:
Place:
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Form 7
ANNEXURE-I
Experience of Similar Business

1 | Title of the Project

Category
(Catering/ hotels/ restaurants/ holiday
centers and other short-stay

accommodations/ cafés/ takeaways/ mobile
food stands/ clubs lodging/ event planning
and management/  theme  parks/
entertainment and recreation)

Turnover from activities specified in the
last three FY (Year-wise)

Entity for which the project is being
operated

Location

Description of the Project

Date of commencement of contract

2 | Title of the Project

Category
(Catering/ hotels/ restaurants/ holiday
centers and other short-stay

accommodations/ cafés/ takeaways/ mobile
food stands/ clubs lodging/ event planning
and management/ theme  parks/
entertainment and recreation)

Turnover from activities specified in the
last three FY (Year-wise)

Entity for which the project is being
operated

Location

Description of the Project

Date of commencement of contract

= The Bidder should furnish the details of similar business for the last 3 (three) financial
years immediately preceding the Bid Due Date;

(Signature of the Authorised signatory)
(Name and designation of the of the Authorised signatory)

Name and seal of Bidder/Lead Member
Date:
Place:
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Form 8
ANNEXURE-I
Format for Bank Guarantee
{Guarantor letterhead or SWIFT identifier code}
Guarantor insert Bank’s Name, and Address of Issuing Branch or Office
Beneficiary ANIIDCO Ltd. , Vikas Bhawan, PB No.180, Sri Vijaya Puram:
744101, Andaman & Nicobar Islands, India
Issuance Date
BG No
We have been informed that [name of Firm/Company] (hereinafter called the
“Bidder") has applied for the RFP No.: ........ feveirennannnn 12026, | | dated:
................ 2026 with the Beneficiary, for selection of Operator for Operation and

Management of the Surmai Reef Guest House, Long Island Andaman & Nicobar
Islands through Public Private Partnership (PPP) (“Project”).

Furthermore, we understand that, according to the conditions of the RFP, a Bank Guarantee
in the sum of INR [ Lakh (Rupees only) is to be made as
Bid Security.

At the request of the Bidder, we, as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of INR [
Lakh (Rupees only) upon receipt by us of the Beneficiary’s demand
supported by the Beneficiary’s written statement, whether in the demand itself or in a
separate signed document accompanying or identifying the demand, stating that the Bidder is
in breach of their obligation under the RFP because the Bidder has failed to adhere in
accordance with the RFP conditions, specifying the equivalent amount against which the
Bidder has failed to offer the services.

It is a condition for any claim and payment under this guarantee to be made on their account
number at [name and address of bank].

This guarantee shall expire that the selection of Bidder completed on the .......... day of
......... 2026%.Consequently, any demand for payment under this guarantee must be received
by us at this office on or before that date.

[signature(s)]

2Insert the expected expiration date. In the event of an extension of the time of the RFP, the Beneficiary would
need to request an extension of this guarantee from the Guarantor. Such request must be in writing and must be
made prior to the expiration date established in the guarantee. The Guarantor agrees to a one-time extension of
this guarantee for a period not to exceed [one year], in response to the Beneficiary’s written request for such
extension, such request to be presented to the Guarantor before the expiry of the guarantee
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Form 1

ANNEXURE-IT
Format for Financial Bid

To be submitted on-line as per the BoQ provided in the e-tender portal
Bidders submitting the Financial Bid in physical form will have their Bid rejected

Operation and Management of the Surmai Reef Guest House
Long Island, Andaman & Nicobar Islands
through Public Private Partnership (PPP)

Annual Rent

Rs. In figures

The Annual Rent shall be exclusive of GST and all other taxes.
The GST and all other taxes, if any shall be paid by the Selected Bidder

(Signature of the Authorised signatory)
(Name and designation of the of the Authorised signatory)

Name and seal of Bidder

Date:
Place:
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ANNEXURE IIT
6 SURMAI REEF GH

6.1 Project Details
6.1.1 The Department of Forest and Environment, ANI, has been operating the tented

accommodation named Surmai Reef at Long Island. Hon'ble Lt. Governor, ANI has
directed that Surmai Reef Guest House in Long Island (“Surmai Reef GH”) to be
transferred to ANIIDCO for its’upkeep, operation and maintenance. With the
objective of providing upgraded facilities to users, better management of the
existing assets, promoting tourism and unlocking commercial value, ANIIDCO is
seeking private sector participation for renovation, finance, operate, maintain, and

manage of the Surmai Reef. For this purpose, the Surmai Reef shall be rented out to
a private operator on an “as-is-where-is” basis for a fixed Contract period.

6.1.2 The details of the Project Assets are given below:

Site Area 0.9764 Ha. .
Year of | 2016 =R
Development ==t N
Facilities 06 Tented yr ';\\
Available Accommodation; //}!: . \
01 Tree Top Hut; \ \\“‘ I%| \
Kitchen-cum- d \L""’"; b
Restaurant Areas \\ v \
Existing Site Photographs \_ T
conditions (Refer Annexure IV) «\\v/ /L"""—A\ |
Total Investment | INR 93.00 Lakhs \\J\
till date \
W
6.2 Long Island
6.2.1

Long Island falls in the Middle Andaman district, 12.5 Kms from the nodal town of
Rangat. Being a former focal area of timber logging and plywood factory, the
island, until 1989-90, was the headquarters of the Divisional Forest Office. In 2001,
the Hon. Supreme Court imposed a ban on timber extraction, leading to shutdown of
timber extraction in Long Islands. The northern and central parts of the island are
covered by tropical evergreen forests, while the southern part is primarily composed

of forest plantations and agricultural land. Mangrove forests occur on the northern
and western coasts.
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6.3 Potential

6.3.1 Long Island in Andaman is one of
the most off-beat locations in the
archipelago. This destination is not
yet popular amongst tourists due to

its’ remote locality, poor
connectivity and limited :
accommodation availability. e e

6.3.2 Long Island can be reached by:

a) By road from Sri Vijaya
Puram to Yeratta (160 kms.)
and then by boat from Yeratta
to Long Island (9 - 10 kms).
At present, two ferries are
operational every day from
Yeratta to Long Island & back;

b) By sea from Sri Vijaya Puram
(82 kms.). The Directorate of 1%
Shipping Services, Andaman S avEock
& Nicobar Administration : N
(DSS) operates daily ships to . % laio
Long Island via Swaraj Dweep el S
which takes about 5 hours;

¢) Long Island has also a helipad,
however, there are no
scheduled helicopter service.
The Government of India
(Gol) is planning to connect
Long Island by seaplane under
the UDAN Scheme.

——— CIRCUIT 1
= CIRCUIT 2
al ANDAMAN TRURK RO
4} AIRPORT
) [ETTY
{#«) SADOLE PEAK NATIOMN,
AR RESERVE

6.3.3 Accommodation options here are limited in the island. The private resort, Blue
Planet, can host up to 25 people, ensuring an intimate and exclusive experience.
Additionally, there are forest and tourism guest houses (Tapovan Forest Guest
House, Vanashree Guest House and APWD Inspection Bungalow) available, but
they need to be booked in advance and are mainly reserved for government officials.

6.3.4 Although it's a secluded destination, Long Island offers a delightful escape for those
seeking tranquility and beach fun. The Island can be considered as the gateway to
many hidden and unexplored beaches like Lalaji Bay Beach, Guitar Island and Mark
Bay Beach at North Passage Island. The exotic and untouched virgin beaches and
the lush green tropical forests make it a perfect combo for natural rejuvenation and
it is a golden feather in the crown of Andamans. It can also be considered a paradise
for bird lovers if visited during the right season and has a unique marine ecosystem
too.

a) Relax at the Beach;

b) Snorkel at Merk Bay or Lalaji Bay - a paradise for underwater enthusiasts with
colorful coral reefs and abundant marine life;

c) Trekking in Long Island: Adventure through enchanting Jungle Paths;
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6.3.5

6.3.6

6.4
6.4.1

6.4.2

6.4.3

d) aparadise for Scuba divers;
e) Bird watching - home to a diverse array of bird species, each with its unique
charm

Jungle Trails

=
L.
Bird Watching |1 e

Long Island holds importance in the regional setting, as it is part of the one of the
most popular tourist circuits (Sri Vijaya Puram- Neil- Havelock- Long Island-
Baratang) in the North and Middle Andaman administrative district. Due to the firm
demography base, Long Island has the potential to become a model village to
sustain a culture of cooperative living for inclusive and rapid development as well as
a unique model for a carbon neutral village. This in turn will open the possibility of
developing homestays and bed & breakfast clusters which will lead to development
of auxiliary facilities.

In order to enhance the tourist experience, ANIIDCO has envisaged developing a
Five-Star Eco Resort in the island. ANIIDCO has identified site admeasuring 42
Hectare (Ha) on Long Island located at Lalaji Bay beach about 6.50 km from the
Long Island Jetty. As per the project conceptualization and financial feasibility
carried out, the maximum inventory of 220 keys of three different typologies as
potential development has been identified as part of the five-star eco-tourism
development at proposed site on the island.

Scope of the Project

ANIIDCO intends to engage an Operator for the Operation and Maintenance
(O&M) of Surmai Reef GH, Long Island. The Operator shall be selected through a
transparent bidding process and thereafter ANIIDCO shall enter into an Agreement
for Operation and Management of Surmai Reef GH.

The Authority shall hand over the Surmai Reef GH on an as-is where-is basis to the
Operator.

The existing tented accommodations of Surmai Reef GH is more than 8§ years old
and requires immediate renovation works, including structural repairs,
electrification, plumbing, interior and furnishing of tents, site development works,
landscaping, etc.. However, due to eco-sensitivity of the area, no permanent
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construction shall be allowed. Being an operational Property, the Operator shall
complete necessary repairs, renovations and refurbishment works within the
Appointed Date.

a)

b)

d)

2)

h)

3

k)

D

The Operator shall be allowed to develop minimum additional 04 (four) Eco-
Huts/Tented accommodations along with Additional Facilities (leisure &
entertainment based activities) subject to Applicable Laws and RFP terms
within 24 (twenty four) months from the Appointed Date;

The Operator shall obtain necessary approvals and clearances i.e. CRZ
clearance, FSSAI, provision for additional Power and Water Supply etc.;

The Operator shall bear all capital expenditure, including costs for structural
repairs, internal repairs, and renovation works, as well as the costs for
operation and maintenance of the Surmai Reef GH during the Contract Period;
The Operator shall provide Hospitality Services including all front office
management, room services, housekeeping, food and beverage services and
any other related services including but not limited to leisure/entertainment
facilities (sight seeing, Jet Skiing, Fishing, Snorkeling etc.) transport and
logistics, travel desk, banquets, conferences, spa and wellness, etc.
(“Hospitality Services”);

The Operator shall market the property and provide all related services to the
guests as per the Applicable Laws and Good Industry Practice prevailing in the
hospitality sector;

The Operator shall operate and maintain the property in accordance with the
terms and conditions set forth in the Agreement;

The Operator is entitled to set the tariff terms for the Project Facilities and
Hospitality Services and also entitled to change such rate whenever it deems
fit. However, at the end of each Financial Year, the Operator shall provide a
detailed breakup of the revenue and the audited financial statements for the
Surmai Reef GH property.

The Operator shall operate the Surmai Reef GH and its facilities as per industry
standards in a reasonable and prudent manner and ensure that the Surmai Reef
GH is maintained in excellent working condition during the Contract Period;
The Operator shall undertake the necessary repairs and renovation works from
time to time for the upkeep of the Surmai Reef GH and compliance with
statutory and safety norms. This is in addition to the initial set of structural
repairs, internal repairs, and renovation works;

The Operator shall submit an Annual Performance Report to the Authority
giving details of room occupancy, F&B sales, usage of offered activities and
facilities, etc. The content of the reports shall be defined by mutual agreement
between the Authority and the Operator;

The Operator shall pay directly all fixed and variable charges towards
consumption of electricity, water, and other utilities as per the meter readings
to the Government Instrumentality within stipulated timelines of the agency;
The Operator shall be responsible for ensuring that the employees engaged by
it are properly trained for their functions and all statutory requirements are met
relating their employment. The Operator shall manage the activities of its
personnel and will hold itself responsible for any misdemeanour. The cost of
establishment of the office and its day to day management will have to be
borne by the Operator;
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6.4.4

6.4.5

6.4.6

6.4.7

m) The Operator shall be responsible from all indemnities arising from operations
of the Surmai Reef GH and will not hold the Authority responsible or
obligated;

n) The Operator shall maintain a high level of professional ethics and will not act
in any manner which is detrimental to the Authority’s interests and maintain
confidentiality on matters disclosed till proper instruction is issued for
publication.

Any deviation from the terms of the Agreement shall be intimated to the Authority
by the Operator and specific written requests by Operator for relaxation of any of
these terms shall be evaluated on a case-by-case basis and may be approved by the
Authority at their discretion.

In case the Operator fails to execute the Project as per the Terms of the Agreement,
the Authority reserves the rights at its discretion to levy suitable penalty and / or
terminate the Agreement at the Operator’s risk and cost.

At the end of the end of the Contract Period, the Operator shall handover the Surmai
Reef GH back to the Authority and in accordance with the terms of the Handback
Clause as specified in the Agreement.

The Surmai Reef GH shall be co-branded. Any changes to the branding of the
property shall be done only with the written consent of the Authority.
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ANNEXURE IV
Site Photographs
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RENT AGREEMENT

This Agreement is entered into on this the day of , 2026 at Sri Vijaya
Puram.

by and between

Andaman & Nicobar Islands Integrated Development Corporation Ltd. (ANIIDCO),
represented by the Managing Director with its principal office at PB No.180, Sri Vijaya
Puram: 744101, Andaman & Nicobar Islands, (hereinafter referred to as the “Authority”
which expression shall, unless repugnant to the context or meaning thereof, include its
administrators, successors and permitted assigns) of One Part.

AND

...................................... , a company incorporated under the provisions of the Companies
Act, 1956/2013, having its Registered Office at .........ccceevevvvevveennnenn. (hereinafter referred to
as “Tenant” or “Operator represented by the .............. . .
Shri.. vereeeennenne.. Which expression shall unless repugnant

to the context or meanmg thereof be deemed to include its successors and permitted
assigns), of the OTHER PART,

The Authority and the Operator shall collectively be referred to as “Parties” and
individually as a “Party”.

Whereas:

A. The Department of Forest and Environment, Andaman & Nicobar Administration
(A&N) is considering private sector participation to upgrade, operate and manage the
tented accommodation at Survey Nos. 21/2 and 21/1, Long Island, with special
emphasis on developing eco-tourism huts (the “Project”). For this purpose it has
empowered the Authority to develop, operate and maintain the Project (as defined
hereinafter) on a public private partnership mode.

B. The Authority has lease rights over the land measuring 0.9764 Ha. situated at Survey
Nos. 21/1 and 21/2, Long Island from the Government Instrumentality and intends to
develop the Project in accordance with the terms and conditions set forth in this
Agreement.

C. The Authority had accordingly invited proposals under its [Request for Proposal No.
] dated [ ] (the “Request for Proposal” or “RFP”)
for selection of bidders for undertaking the operation and management of the Project.
The Selected Bidder/ Consortium comprising .......... and .......... (collectively, the
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“Consortium”) with ............ as its lead member (the “Lead Member”) was one of
the bidders who had submitted its bid for the Project (the “Bid”).

D. Following the evaluation of the bids submitted by the bidders, including that of the
Selected Bidder, the Authority had accepted the Bid. Subsequently, the Authority had
issued the letter of award no. [ ] dated [ ] (the “Letter
of Award” or “LOA”) to the Selected Bidder and execution of this Agreement within
[30 (thirty)] days of the date of issue thereof.

E. The Selected Bidder has, in compliance with the terms of the LoA and as per the RFP,
made the following payments to the Authority:

a) ‘Annual Rent’ - As amount of INR /-. (Rupees
only), by means of bank transfer / demand draft dated ,
bearing number on (name of bank), in the

name of ANIIDCO Ltd., payable at Sri Vijaya Puram]; and
b) An irrevocable, unconditional, bank guarantee, in the name of the Authority, issued
by , ,
[name & address of the issuing bank] for an amount equal to INR
/- (Rupees only), as a guarantee for the performance of its
obligation under this Agreement by the Operator in relation to the Project (herein
the ‘Performance Security’).

NOW, THEREFORE, in consideration of the promises and mutual covenants herein
contained, the adequacy of which is hereby acknowledged and confirmed, the terms and
conditions of this Agreement are set out below.
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1 DEFINITIONS AND INTERPRETATION

1.1 Definitions

In this Agreement, the following words and expressions shall, unless repugnant to
the context or meaning thereof, have the meaning hereinafter respectively ascribed

to them hereunder:

“Additional
Facilities”

means the facilities that the Operator may provide at his own
cost in the Project Site with the approval of the Authority and
set out as such more specifically in Schedule 2.

“Administration”

means Government of India or Forest Department or any
Department of A & N Administration of Andaman & Nicobar
Islands.

“Agreement”
“Contract”

or

means this Rent Agreement, its Recitals, the Schedules,
hereto, the RFP and any amendments thereto made in
accordance with the provisions contained in this Agreement
and the Letter of Award issued by the Authority

“Annual Rent”

means as described in Clause 6.1 of this Agreement

“Applicable
Law”

means all laws which are applicable to the Project and / or the
Operator extending to the Union Territory of Andaman &
Nicobar Islands, having been enacted or brought into force by
Government of India or A&N Administration including
regulations and rules made thereunder, and judgments,
decrees, injunctions, writs and orders of any Court of Record,
as may be in force and effect during the subsistence of this
Agreement

“Applicable
Permits”

means all clearances, permits, authorization, consents and
approvals required to be obtained or maintained under
Applicable Laws in connection with the renovation,
upgradation,  construction, engineering, procurement,
additional works, operation, maintenance, and managing the
Project during the subsistence of this Agreement.

“Appointed
Date”

The date of issuance of Certificate of Compliance after
fulfilment of Conditions Precedent by both the Parties

“Book Value”

shall mean the depreciated / written down value, in the
audited books of the Operator, of a specific asset or a class of
asset in accordance with generally accepted accounting
principles and applicable accounting standards, as valued and
certified by an independent approved valuer. The independent
approved valuer shall be appointed by the Authority. The fees
for such an independent valuer shall be borne by the
Authority and the Operator in equal amounts

“Commercial
Operation
Date”or “COD”

means the commercial operations date of the Project which
shall be the date on which the Operator begins operation of
Surmai Reef GH

“Construction”

shall include, unless the context otherwise requires,
investigation, design, engineering procurement, delivery,
transportation, installation, processing, fabrication, testing,
commissioning and other activities incidental to the
construction.
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“Drawings” means all of the drawings, calculations and documents
pertaining to the Project and shall include “as built’’ drawings
of the Project.

“Encumbrances” | means any encumbrance such as mortgage, charge, pledge,

lien, hypothecation , security interest, assignment, privilege or
priority of any kind having the effect of security or other such
obligations and shall include without Ilimitation any
designation of loss payees or beneficiaries or any similar
arrangement under any insurance policy pertaining to the
Project, physical encumbrances, claims for any amounts due
on account of taxes, cesses, electricity, water and other utility
charges and encroachments on the Project Asset/ Project
Facilities

“Financial Year”

means the year commencing from 1% April of any calendar
year to the 31% March of the next calendar year except in the
first and the last calendar year of the subsistence of this
Agreement. In the first year of subsistence of this Agreement,
it means the period from the Appointed Date to the 31%
March of next calendar year. In the last year of subsistence of
this agreement, it means the period from 1% April to the
Transfer Date

“Good Industry
Practice”

means those practices, methods, techniques, standards, skill,
diligence and prudence which are generally and reasonably
expected of and accepted internationally by a reasonably
skilled and experienced Operator engaged in the similar type
of undertaking as envisaged under this Agreement and would
mean good engineering practices in the design, engineering,
and production management and which would be expected to
result in the performance of its obligations by the Operator
and in the operation and maintenance of the Surmai Reef GH
in accordance with this Agreement, Applicable Laws,
Applicable  Permits, reliability, safety, environment
protection, economy and efficiency.

“Government
Agency”

“Government
Instrumentality”

or

means any Government Department of A&N Administration,
Central Government, Local Authority or Board or Body or
Corporation, commission, bureau, agency, authority,
instrumentality established by or under any law and owned
and controlled by the Government, court or other judicial or
administrative body, central, state, or local, having
jurisdiction over the Operator, the Project or any portion
thereof, or the performance of all or any of the services or
obligations of the Operator under or pursuant to this
Agreement

“Guest”

includes customers, clients, and guests to the Project Asset by
whatever name called visiting or residing at Project Asset

“Mandatory
Facilities”

means all facilities required mandatorily to be provided in the
Project Asset and set out as such more specifically in
Schedule 2.

“Material
Adverse Effect”

means consequences of events outside the control of the
Affected Party which (a) render any right vested in a Party by
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the terms of this Contract ineffective, or (b) significantly
impairs or frustrates the ability of any Party to observe and
perform in a timely manner its obligations under this
Agreement, or (c) frustrates a material provision of this
Agreement or any of the Project Agreements

“Operation and

means all works necessary to keep the Surmai Reef GH stated

Maintenance” at Schedule 1&2 functioning satisfactorily during the
Contract Period
“Project” means and includes the refurbishing of the Project Asset,

provision of the Mandatory Facilities, operation, maintenance
of the Project Asset/ Project Facilities in accordance with the
provisions of this Agreement and specifically in accordance
with Schedule 2 and such Additional Facilities as are
provided by the Operator

“Project Asset”

means the land, building, and other assets of the Surmai Reef

GH stated at Schedule 1 of the Agreement and given on rent

by the Authority for the purpose of this Agreement including:

a) Rights over the Site in the form of sub-lease, Right of
Way or otherwise;

b) Tangible assets such as civil works and equipment
including site development, pavements, electrical &
plumbing systems, communication systems, rest areas
and administrative offices;

c) Project Facilities situated on the Site;

d) Buildings and immovable fixtures or structures forming
part of Project;

e) Allrights of the Operator under the Project Agreements;

f) Financial assets, such as receivables, security deposits
etc;

g) Insurance proceeds and

h) Clearances, Approvals and authorisations relating to or in
respect of the Project

“Project
Facilities”

means and includes all developments (Mandatory Facilities
and the Additional Facilities) on the Project Site including
those designed, developed and constructed as a part of the
Project by the Operator during the Contract Period.

“Refurbishment
Works”

means all works/ activities including repair, renovation,
upgradation, improvement, reconfiguration of tented
accommodation or other areas, change in placement of
offices, kitchen-cum-restaurants, installation/replacement of
Fixtures, furniture etc. that the Operator may undertake at or
within the Project Asset with prior written approval of the
Authority and in accordance with the provisions of this
Agreement and the Applicable Laws and subject to
Applicable Permits.

“Rs.” or “INR”

means the lawful currency of the Republic of India.

“Specifications
and Standards”

means the specifications and standards relating to the quality,
capacity and other requirements for the Project and any
modifications thereof, or additions thereto as included in the
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design and engineering for the Project submitted by the
Operator to and expressly approved by the Authority.

“Taxes” means any Indian taxes on corporate income, sales tax, excise
y b 9

duties, customs duties and local taxes and any impost of like
nature (whether Central, State or local) charged, levied,
imposed on the goods, materials, equipment and services
incorporated in and forming part of the Project on the
construction operation and maintenance thereof and on the
Project Assets, and all taxes/duties, sales tax, turnover taxes,
VAT, CST, GST, etc. on raw materials and finished goods,
etc. but excluding any interest, penalties and other sums in
relation thereto imposed to any account whatsoever.

“Termination” means early termination of this Agreement pursuant to

Termination Notice or otherwise in accordance with the
provisions of this Agreement but shall not, unless the context
otherwise requires, include Expiry.

“Termination means the date on which this Agreement is terminated by a

Date” Termination Notice.

“Termination means the communication issued in accordance with this

Notice” Agreement by the party terminating this Agreement to the
other.

“Transfer” means actual delivery of possession of the Project Assets in

accordance with this Agreement by the Operator to the
Authority or its nominee on expiry of the Agreement

1.2 Interpretations
1.1.2  Agreement unless the context otherwise requires

a)

b)

2
h)

Any reference to a statutory provision shall include such provision as it is from
time to time modified or re-enacted or consolidated so far as such modification
or re-enactment or consolidation applies or is capable of applying to any
transactions entered into hereunder;

Reference to Indian law shall include the laws, acts ordinances, orders, rules,
regulations, bye laws or other instruments which have the force or law of any
State or Union Territory forming part of the Union of India;

The words importing singular shall include plural and vice versa, and words
denoting natural persons shall include partnerships, firms, companies,
corporations, joint ventures, trusts, associations, organizations or other entities
(whether or not having a separate legal entity);

The headings are for convenience of reference only and shall not be used in
and shall not affect the construction or interpretation of this Agreement;

Terms beginning with capital letters and defined in this Agreement shall have
the meaning ascribed thereto herein and the terms defined in the Schedules and
used therein shall have the meaning ascribed thereto in the Schedules;

The words “include” and “including” are to be construed without limitation;
any reference to day, month or year shall mean a reference to a calendar day,
calendar month or calendar year respectively;

The Schedule to this Agreement forms an integral part of this Agreement and
will be in full force and effect as though they were expressly set out in the
body of this Agreement;
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1.3
1.1.3

2

2.1
2.1.1

2.2
221

i)  Any reference at any time to any agreement, deed, instrument, licence or
document of any description shall be construed as reference to that agreement,
deed, instrument, or other document as amended, varied, supplemented,
modified or suspended or the time of such reference;

j)  Reference to Recitals, Articles, Clauses, Sub-Clauses, paragraphs, or Schedules
in this Agreement shall, except where the context otherwise requires, be
deemed to be reference to Recitals, Articles, Clauses, Sub-clauses, paragraphs
and schedules of or to this Agreement;

k) Any agreement, consent, approval, authorization, notice, communication,
information or report required under or pursuant to this Agreement from or by
any party or the Consultant shall be valid and effectual only if it is in writing
under the hands of duly authorized representative of such party;

1)  Any reference to any period commencing “from” a specified day or date and
“till” or “until” a specified day or date shall include both such days or dates.

Priority of Contract documents and errors/discrepancies

This Agreement, and all other agreements and documents forming part of or referred
to in this Agreement are to be taken as mutually explanatory and, unless otherwise
expressly provided elsewhere in this Agreement, the priority of this Agreement and
other documents and agreements forming part hereof or referred to herein shall, in
the event of any conflict between them, be in the following order:

a) the Agreement;

b) all other agreements and documents forming part hereof or referred to herein;
c) the LoA issued to the Selected Bidder;

d) written addenda to the Bid;

e) bid document; and

f) the Bid submitted by the Selected Bidder.

CONTRACT

Grant of Contract

Subject to and in accordance with the terms and conditions set forth in this
Agreement and in consideration of the payment as provided in this Agreement, the
Authority hereby grants and authorizes the Operator a limited and revocable sub-
lease with permission to enter and use the premises for limited purpose for the
purpose of management and operations of the Project Facilities and to refurbish at
its costs, operate and maintain the Project Facilities, to provide Mandatory Facilities
and Additional Facilities as enumerated in Schedule 2, to exercise and/ or enjoy the
rights, powers, benefits, privileges, authorizations and entitlements as set forth in
this Agreement, including the right to collect, retain and appropriate all tariffs, fees
and charges for the facilities and services provided, and to hand back the Project
Asset and Project Facilities on the Expiry Date or the Termination Date as the case
may be (the “Contract”).

Contract Period

The Contract hereby granted is for a period of 15 (fifteen) years commencing from
the Appointed Date and ending on the Expiry Date (the “Contract Period”). The
Contract is subject to the terms and conditions set forth in this Agreement and the
same is revocable subject to the Operator strictly following and adhering to the
terms and conditions set forth in this Agreement. The Contract shall not be extended
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2.3
2.3.1

24
2.4.1

3.2
3.2.1

beyond this period.

Provided that in the event of Termination, the Contract Period shall mean and be
limited to the period commencing from the Appointed Date and ending with the
Termination Date.

At the end of the Contract Period, the Project shall be transferred to the Authority as
per the terms and conditions specified in the Agreement.

Acceptance of Contract

In consideration of the rights, privileges and benefits conferred upon by the
Authority and including the right to collect, retain and appropriate all tariffs, fees
and charges for the facilities and services provided and other good and valuable
consideration expressed herein, the Operator hereby accepts the Contract and agrees
and undertakes to perform/discharge all of its obligations in accordance with the
provisions hereof. The Operator hereby also accepts that he shall not be entitled to
any compensation from the Authority for the refurbishment, operation, and
maintenance of the Project.

Deemed Knowledge and Disclaimer

Subject to the provisions of this Agreement, the Operator shall be fully and
exclusively responsible for, and shall bear the financial, technical, commercial, legal
and other risks in relation to the financing, commissioning, maintenance, operation,
management and development of the Project and all its other rights and obligations
under or pursuant to this Agreement regardless of whatever risks, contingencies,
circumstances and/or hazards may be encountered (foreseen or not foreseen) and
notwithstanding any change(s) in any of such risks, contingencies, circumstances
and/or hazards on exceptional grounds or otherwise and whether foreseen or not
foreseen and the Operator shall have no right whether express or implied to bring
any claim against, or to recover any compensation or other amount from, the
Authority and/or any of their agencies other than in respect of those matters in
respect of which express provision is made in this Agreement.

PROJECT ASSET

Handover of Project Asset

The Authority shall on the Appointed Date handover to the Operator on as-is-where-
is basis, vacant and peaceful physical possession of the Project Asset free from
Encumbrance, for the purpose of operating and maintaining the Project Asset as per
the timeline mentioned and terms and conditions agreed herein.

Upon the Project Asset being handed over, pursuant to the preceding Clause 3.1.1,
the Operator shall have the right to enter upon, occupy and use the same for the
purpose of enjoying its rights or carrying out its obligations and to make at its costs,
charges and expenses such investigation, development and improvements in the
Project Asset as may be necessary or appropriate to implement the Project in
accordance with the provisions of this Agreement.

Rights and Use of the Project Asset
The Operator shall have the right to the use of the Project Asset in accordance with
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the provisions of this Agreement and for this purpose it may regulate the entry into
and use of the same by third parties.

The Operator shall not part with or create any Encumbrance on the whole or any
part of the Project Asset / Project Facilities save and except as set forth and
permitted under this Agreement.

Sole Purpose

The sole purpose of the Operator in exercising the rights and observing and
performing its obligations and liabilities under this Agreement, shall not, except
with the previous written consent of the Authority, be or become directly or
indirectly engaged, concerned or interested in any business other than as envisaged
herein.

The Operator shall not without the prior written approval of the Authority use the
Project Asset / Project Facilities for any purpose other than for the purpose of the
Project and purposes incidental or ancillary thereto.

Applicable Permits

The Operator shall obtain and maintain all Applicable Permits in such sequence as is
consistent with the requirements of the Project. This includes CRZ Clearances,
provision for additional Power and Water Supply, FSSAI certificate, and any other
necessary Applicable Permits.

Provided that, prior to the Appointed Date, the Authority shall make available the

following Applicable Permits:

a) No Objection Certificate (NoC) from Department of Forest and Environment,
Andaman & Nicobar Administration for undertaking development works;

b) Change of Landuse (if any);

Peaceful Possession

The Authority hereby warrants that:

a) The Authority enjoys absolute possession of the Project Asset and is vested
with the right to grant the sub-lease.

b) The Operator shall, subject to complying with the terms and conditions of this
Agreement, remain in peaceful permissive possession and enjoyment of the
Project Asset under the Contract from the Authority during the Contract
Period.

Acceptance of Project Asset and Project Facilities

The Operator acknowledges that it has undertaken a due diligence over the Project
Asset and Project Facilities, and all aspects of the Project. For the purposes of this
Agreement, Operator shall be deemed to have:

a) inspected Project Asset and Project Facilities and all buildings there at and its
surroundings;

b) satisfied itself as to the climatic conditions, general physical conditions of
Project Asset and Project Facilities, the nature of the ground and subsoil, the
proposed form and nature of the Project, and the nature of the design, work and
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materials necessary for the performance of its obligations under this
Agreement;

c) satisfied itself as to the means of communication, access to and
accommodation at Project Asset and Project Facilities, it may require or as may
be otherwise necessary for the performance of its obligations under this
Agreement;

d) obtained for itself all necessary information as to the risks, contingencies and
all other circumstances which may influence or affect its rights and obligations
hereunder and its other rights and obligations under or pursuant to this
Agreement;

e) has determined the nature and extent of the difficulties, inputs, costs, time,
resources, risks and hazards that are likely to arise or may be faced by it in the
course of the performance of its obligations under this Agreement and for
undertaking the Project.

The Operator further acknowledges that it, or any entity claiming under it, shall
have no recourse against the Authority if it is, at a later date, found that the Project
Asset and Project Facilities is deficient in any manner whatsoever, and in the event
of any mistake made or misapprehension harboured by the Operator in relation to
any of the foregoing provisions of this Clause. If a deficiency is found, the Operator
acknowledges and agrees that it shall, at its own cost, take all appropriate measures
to remedy the same in order to undertake the Project.

The Operator acknowledges and hereby accepts the difficulties, inputs, costs, time,
resources, risks and hazards associated with the performance of its obligations
hereunder and hereby agree that the Authority shall not be liable for the same in any
manner whatsoever to the Operator, other than as expressly provided in this
Agreement.

It is clarified that all fossils, antiquities, structures and/or other remains or things
either of archaeological or of particular geological interest discovered at Project
Asset and Project Facilities or in the course of carrying out any work shall not be the
property of the Operator and the Operator shall have no right or interest in such
fossils, antiquities and structures and changes or modifications thereto to such items
by the Operator is not permitted and further, any discovery of such items must be
communicated to the Authority at the earliest possible time upon discovery.

OBLIGATIONS OF THE OPERATOR
In addition to and not in derogation or substitution of any of its other obligations
under this Agreement, the Operator shall have the following obligations:

Performance Security

The Operator shall, for the due and faithful performance of its obligations hereunder
during the Contract Period, provide to the Authority, 7 (seven) days before the
Execution Date, an irrevocable and unconditional bank guarantee from a Schedule
or Nationalized Bank for a sum equivalent to Annual Rent (the “Performance
Security”). Until such time the Performance Security is provided by the Operator
pursuant hereto and the same comes into effect, the Bid Security shall remain in
force and effect, and upon such provision of the Performance Security pursuant
hereto, the Authority shall release the Bid Security to the Selected Bidder. In the
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event, the Selected Bidder fails to provide the requisite Performance Security as
specified above, the Authority may cancel the LoA.

Performance Security shall remain valid for a period of six (6) months beyond the
Contract Period.

Performance Security shall be forfeited if there is any breach of the terms and
conditions of this Agreement by the Operator. Provided that if the Agreement is
terminated due to any event other than a Operator Event of Default, the Performance
Security shall, subject to the Authority’s right to receive amounts, if any, due from
the Operator under this Agreement, be duly discharged and released to the Operator.

In case of any appropriation or encashment of Performance Security by the
Authority, the Operator shall forthwith but in any event not later than seven (7)
business days after such appropriation, furnish to the Authority, a replacement
Performance Security so as to ensure that the Authority has, at all times,
Performance Security equal to the amount applicable as per Clause 4.1.1. In the
event of non-receipt / inadequate receipt / delayed receipt of the Performance
Security by the Authority from the Operator, the Authority shall have the absolute
right, exercisable at its discretion, to terminate this Agreement and other Definitive
Documents requiring the Operator to forthwith vacate the Project Asset.

Financing Arrangement

The Operator shall at its cost, expenses and risk make such financing arrangement
as would be necessary to implement the Project by creating charge over its
operations or books of account but not to create charge or encumbrance over the
Project Asset /Facilities and to meet all of its obligations under this Agreement, in a
timely manner.

Initial set of Works

Prior to the date of signing the Agreement (“Execution Date”), the Authority and
Operator shall agree to the works necessary for structural repairs, internal repairs,
refurbishment and renovation (“Works”) that are required to make the Project
Facilities fully operational. The Operator shall carry out the Works at his own cost.

The Operator shall commence the Works from the date of handover of the Project
Site, and ensure that the Works as agreed upon between the Authority and the
Operator shall be completed within the Appointed Date.

Compliance Certificate

Upon satisfaction of compliance with the Conditions Precedents given below, each
Party shall forthwith issue a Compliance Certificate to the other Party
(“Compliance Certificate”), pursuant to which the obligations of the Parties related
to Conditions Precedent shall be deemed to be fulfilled.

Conditions Precedent for the Authority Conditions Precedent for the Operator

a) Provided the right of way of the | a) Applied for the Necessary
Project Site, free from Applicable Permits and
encumbrances; Approvals;

b) Obtained No Objection Certificate | b) Prepared, submitted and received
(NoC) from Department of Forest approval from the Authority of the
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and Environment, Andaman & Works as per Clause 4.3.1;
Nicobar Administration for | ¢) Undertaken  development  of
undertaking development works; Mandatory Obligations ie.
¢) Procured Change in Land Use for the renovation, refurbishment and
Project Site (if applicable) other Initial set of Works of

existing 06 (six) Tented
Accommodations along with the
Kitchen-cum Dining areas;

d) Prepared, submitted and received
approval from the Authority for
undertaking  development  of
minimum additional 04 (four)
Eco-Huts/Tented accommodations
along with Additional Facilities
(leisure & entertainment based
activities) subject to Applicable
Laws and RFP terms and as per
Schedule 2;

Each Party hereto shall use all reasonable endeavors at its cost and expense to
procure the satisfaction, in full, of its respective Conditions Precedent within 120
(one hundred and twenty) days from the Execution Date and shall provide the other
Party with such reasonable cooperation as may be required to assist that Party in
satisfying the Conditions Precedent for which that Party is responsible.

Notwithstanding anything contained in this Clause, the Parties may mutually decide
to extend the time period for the fulfillment of the Conditions Precedent.

Commercial Operation Date (COD)
The Operator shall commence operations within 120 (one hundred twenty) days
from the Appointed Date (“Commercial Operation Date”).

Further, the Operator shall have the option to provide the Additional Facilities as
enumerated in Schedule 2 within 24 (twenty four) months from the Appointed Date.

The failure to achieve the COD, unless the delay is on account of reasons solely
attributable to the Authority or due to Force Majeure, will lead to a penalty at the
rate of 5% (five percent) of the Performance Security for each week of delay, upto
maximum 8 (eight) weeks delay, after which the Authority shall be entitled to
terminate this Agreement. In case of termination, the Performance Security will be
forfeited. The decision of the Authority in this regard is final.

Upgradation and New Development

Due to the eco-sensitive nature of the Project Area, no permanent constructions are
permitted inside the Project Site. The Operator is only allowed to construct
“temporary structures” - any ecotourism facility or structure will be subject to the
provisions of the Forest (Conservation) Act 1980. “No permanent structure shall be
made/constructed to create ecotourism facility/structure, but temporary
structures/facility made of predominantly natural material of local origin shall be
allowed in protected area”.
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The Operator shall carry out necessary alterations or modifications to the Project
Asset in order to meet his obligation of providing the Mandatory Facilities and / or
provide Additional Facilities at its own costs and, subject to obtaining written
approval from the Authority or the Government Instrumentality with respect to the
alterations or modifications to the Project Asset and his adherence to Applicable
Law and obtaining Applicable Permits for such alteration or modifications. Provided
however that such alteration, modification shall not at any time cause any damage or
have a dangerous effect on either the stability of whole or part of the Project or
otherwise adversely affect the safety of the users of the Project.

The Works for alteration/modification shall be carried out by the Operator after
consultation with the Authority and the written approval by the Authority.

For this purpose, the Operator shall submit to the Authority a proposal (hereinafter
referred to as Modification Proposal) clearly describing the alteration, modification,
Additional Facilities and its impact on the structural stability, at least sixty (60) days
prior to carrying out such activities whereupon the Authority shall act as per the
procedure set out in Clause 5.1(c).

The Operator shall be required to obtain Applicable Permits and adhere to
Applicable Laws for demolition of any part of the Project Asset. The Operator shall
not use explosives or other detonators during the process of demolition. The
Operator hereby agrees and acknowledges that any and all alterations and
modifications including structural additions / modifications / expansion work made
and/or to be made by the Operator shall become part of the Project Asset and for the
purposes of this Agreement, any reference to the Project Asset, shall on and from
the date of such alterations / modifications / additions / expansion shall deem to
include such additions / modifications etc. to the Project Asset. Further, at the expiry
of the Contract Period or early termination of this Agreement, the Project Asset
shall be surrendered by the Operator to the Authority along with such additions /
modifications / expansion etc., and such additions / modifications / expansion etc.
shall not make any right in favour of the Operator at any time during or after the
Contract Period.

Obligations relating to Environmental Measures
The Operator shall take all reasonable steps to protect the environment and to limit
damage and nuisance to the people of Long Island and the Property.

The Environmental obligations of the Operator shall encompass legal and ethical
duties to protect the environment, including preventing pollution, managing waste,
and ensuring sustainable practices, applicable to businesses, individuals, and
Government Instrumentality.

a) The Operator shall ensure that the management of the Project does not cause
any damage or deterioration to the Project Site;

b) The Operator shall not create any nuisance or disturbance or pollute the
surroundings and other properties adjunct to the Project Site;

c) The Operator shall strictly follow the safety code and also the instructions
issued by the Government Instrumentality in this behalf. The Operator shall be
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responsible for the safety of workmen, guests, occupant, etc., and shall be
liable for prosecution in case of any accident, injury, death, etc., and the
Authority shall not assume any liability whatsoever in this behalf;

All operations shall be carried out in accordance with Good Industry Practices;

On providing Mandatory Facilities and Additional Facilities, the Operator shall
remove all rubbish, kilns, vats, tanks, materials and temporary structure of any
kind or used for the purpose or connected with the Project Asset;

The Operator shall ensure clearance of all rubbish and waste generated from
the Project and ensure safe, quick and scientific disposal of all such materials
and will also coordinate with concerned Government Instrumentality for
responsible disposal of garbage outside the premises;

The Operator shall practice a robust waste management protocols to prevent
pollution to local environment including flora and fauna, surrounding water
bodies, soil etc.;

The Operator shall employ eco-friendly best practices for management of
Project Asset in order to avoid adverse environmental impact;

The Operator shall adopt sustainable practices, such as employing local guides,
utilizing eco-friendly materials and promoting wild-life education to
guests/users of the Surmai Reef GH;

throughout performance of this Agreement, comply with all laws, rules,
regulations and statutory requirements of Government of India, A&N
Administration and other Government Instrumentality have jurisdiction over
the business or affairs of the Operator;

4.7.3 Further, to ensure that the Surmai Reef GH cause minimal impact over the
environment, the Layout Plan/DPR shall lay down the following cautions to secure
permission for the tourists’ facilities:

a)

b)

c)
d)

e)

The proposed activity is to be clearly established as eco-friendly, and in this
regard, it is to be ensured that the proposed tented accommodation/eco-huts are
designed in harmony with the local natural and cultural environment, using
principles of sustainable design;

Minimize the use of non-renewable energy resources and minimize the use of
non-renewable materials for construction;

Make use of recycled materials where possible;

Work in harmony with the local community, offering jobs with a wide range of
responsibilities and employment;

Work to provide benefits to local conservation and offer to educate the visitor
about the local environment and culture.

4.7.4 During the term of the Agreement, the Operator shall perform the following duties:

a)

b)

c)

General environmental duty - not to carry out an activity that may cause
environmental harm without taking all reasonably practicable measures to
prevent or minimise the harm;

duty to notify of environmental harm - to inform the Government
Instrumentality when environmental harm has occurred, or might occur;

duty to restore the environment - where an incident has resulted in unlawful
environmental harm, to take measures to rehabilitate or restore the environment
to its condition before the harm

4.7.5 The Operator shall be liable for and shall indemnify, protect, defend and hold
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harmless the Authority, the Authority's officers, employees and agents from and
against any and all demands, claims, suits and causes of action and any and all
liability, costs, expenses, settlements and judgment arising out of the failure of the
Operator to discharge its obligations under this Clause and to comply with the
provisions of health, safety and environmental laws as applicable.

Operation and Maintenance
The Operator shall operate, manage and maintain the Project until the Project Asset
and Project Facilities are handed back to the Authority in accordance with the
provisions of this Agreement.

a)

b)

¢)
d)

g)
h)

3

The Operator shall ensure that, barring a Force Majeure Event, at least 50% of
the Tented Accommodations, i.e., at least 5 (five) Eco-Huts, are operational
and available for booking at all times;

The Operator shall pay directly all fixed and variable charges towards
consumption of electricity, water, and other utilities as per the meter readings
to the Government Instrumentality within the stipulated timelines;

The Operator shall carry out advertising and marketing for the Project and
ensure that no ambush marketing of any sort takes place in the Project Facility;
The Operator shall ensure that Users are treated with due courtesy and
provided with ready access to related services, as per Applicable Laws and
Good Industry Practice. This includes all Front Office management, Room
services, Housekeeping, Food and Beverage services and any other related
services including but not limited to transport and logistics, travel desk, etc.;
The Project shall be branded as [Surmai Reef GH]. Any changes to the
branding of the property shall be done only with the written consent of the
Authority;

The Operator shall solely and exclusively responsible for all employees,
personnel and staff employed for the purposes of the Project and ensure that
the employees, personnel and staff engaged by it in the performance of its
obligations under this Agreement are at all times properly trained and possess
the requisite skill and qualifications as per Good Industry Practice for
undertaking their respective functions;

Provided however the Authority shall not be liable for payment of any sum or
give compensation for any claim (including but not limited to compensation on
account of death/ injury/ termination) of such nature to such foregoing
personnel and staff of the Operator at any point of time during the Contract
Period or thereafter; the Operator undertakes to keep the Authority
indemnified in this regard for any claim for payment raised by such foregoing
persons or any third party

The Operator shall ensure that the staff/personnel should not have at any stage
any claim for employment in the Authority;

The Operator shall not indulge in any nefarious activity while operating and
managing the Project;

Provisions of the Prevention of Food Adulteration Act, 1954, and any law
relating to hygiene/ and quality shall be binding;

The Operator is entitled to set the tariff terms for the Project Facility and
services and also entitled to change such rate whenever it deems fit;
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k) The Operator shall not assign or sub-let or create any charge on the Project
Assets and not to create any rights or third party rights on the Project Site and
also to ensure that the Authority is not adversely affected in any way;

Safety & Security

The Operator shall comply with all safety regulations applicable, access

arrangements and operations on the Project Facility. The Operator shall be

responsible in the operation of machinery and any other work, to take all
precautions to ensure safety of the users, staff, labourers and public.

The Operator shall provide a security (including CCTV system) and watch and ward
service at the Project Facility to maintain the safety and security of the life and
property and take all reasonable precautions for the prevention of accidents on or
about the facility and provide all reasonable assistance and emergency medical aid
to accident victims.

The Operator shall ensure that no goods are stored that are not permitted by law
including those of hazardous, explosive, flammable or combustible in nature that
may cause risk by fire, explosion or goods/ material which on account of their
weight or nature may cause damage to the Premises. The Operator shall be liable or
responsible for destruction or damage to the Premises.

The Operator acknowledges and agrees that unless otherwise specified in this
Agreement it shall, at its own cost and expense, provide or cause to be provided
security within the Project Site for the prevention of terrorism, hijacking, sabotage
and/or similar acts or occurrences.

Insurance

The Operator shall at its cost and expense, purchase and maintain, by due
reinstatement or otherwise, during the Contract Period all insurances for such
maximum sums as may be required under the Applicable Laws and such insurances
as may be necessary or prudent in accordance with Good Industry Practice. The
Operator shall maintain a register of entry in order of premiums paid, and proof of
payments made shall be submitted to the Authority whenever requested for. The
Operator shall submit the proof of insurance along with necessary supporting
documents upon a written request from the Authority within 14 (fourteen) days from
the receipt of such a request.

The Operator shall, at its own cost and expense, obtain and keep in force, during the
entire Contract Period, a policy of comprehensive general liability insurance with
broad form endorsement, including personal injury liability, contractual liability,
products and completed operations liability and liquor liability (if applicable),
insuring the Authority against any liability arising out of the ownership, use,
occupancy or maintenance of the Project Assets / Project Facilities. The insurance
cover would be obtained against all insurable risks, which will, inter alia, include
Operator’s “all risk” (including third party liability), fire, damage and natural
calamities, riots, civil commotion, war risks and all other “force majeure” risks and
in addition to the normal insurance cover, will cover the standing charges and loss
of profit in the event of any stoppage of business for any reason.

The Operator shall provide the Authority with notice of loss or damage to Property
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within 48 (forty-eight) hours after such loss or damage occurs. The limit of any
insurance which the Operator is required to provide pursuant to this Clause shall not
limit the liability of the Operator hereunder.

4.10.4 The Operator shall maintain in full force and effect on all trade fixtures, machinery
and equipment, stock and inventory, improvements and betterments, a policy of all
risk/ special form property insurance and covering the full replacement value of
such property in an amount adequate to avoid co-insurance. During the Contract
Period, proceeds from any such policy of insurance shall be used for the repair
and/or replacement of the fixtures, equipment and other property so insured.

4.10.5 The Operator shall ensure that the Authority is named as a loss payee in all the
insurance policies obtained by the Operator in relation to the Project and it shall,
within thirty (30) days of obtaining the insurance referred to in this Clause, provide
a certified true copy of it to the Authority for its records and information.

4.11 Performance Report

4.11.1 The Operator shall submit a Annual Performance Report to the Authority giving
details of room occupancy, F&B sales, usage of offered activities and facilities,
impact on surrounding environment and bio-diversity, local livelihood etc. The
content of the Annual Performance Report shall be defined by mutual agreement
between the Authority and the Operator. The indicative contents of the Annual
Performance Report may be as follows:

a) Financial Performance: Comprehensive financial overview including revenue
generated, operational costs and profits;

b) Occupancy Rates: Overview of the occupancy rates throughout the year,
highlighting the peak periods and areas for improvement;

c¢) Customer Satisfaction: Overview of customer feedback through surveys,
reviews, and other feedback mechanisms to gauge the overall guest experience;

d) Marketing Efficiency: Effectiveness of marketing strategies including
campaigns and partnerships as well as success rates among various target
segments;

e) Operational Efficiency: Overview of measures taken to enhance operational
efficiency, productivity, and technology solutions;

f) Maintenance and Upgradation Progress: Updates on the progress of repairs,
upgrades, and additional constructions, showing adherence to agreed-upon
timelines;

g) Compliance and Legal Matters: Details on compliance with legal and
regulatory requirements, ensuring the Operator’s adherence to all Applicable
Laws and maintaining of all Applicable Permits;

h) Compliance with Environmental Obligations: Regular ecological assessments
for monitoring the impact of the Project on biodiversity, enabling proactive
measures to mitigate negative effects and promote sustainable practices. These
assessments help identify key areas of concern, track progress, and make
necessary adjustments;

i) Community Engagement (if any): Report on the community engagement
initiatives and contributions to the local community’s socio-economic
development;

j)  Sustainability and Responsible Tourism: Outline the eco-friendly practices and
sustainability initiatives implemented;
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k) Risk Management: Summarize any risks encountered during the year, along
with the effectiveness of implemented contingency plans.

The Annual Report shall be submitted within 45 (forty-five) days of the completion
of each financial year during the Contract Period. The report shall be certified by the
Operator’s Auditor.

General Obligations

The Operator shall at its own cost and expense:

a) investigate, study, design, refurbish, operate and maintain the Project Asset /
Project Facilities in accordance with the provisions hereof;

b) obtain all Applicable Permits as required by or under the Applicable Law and
be in compliance thereof at all times during the Contract Period;

c) procure and maintain in full force and effect, as necessary, appropriate
proprietary rights, licenses, agreements and permissions for materials,
methods, processes, and systems used in or incorporated into the Project;

d) make efforts to maintain harmony and good industrial relations among the
personnel employed in connection with the performance of its obligations
under this Agreement and shall be solely responsible for compliance with all
labour laws and solely liable for all possible claims and employment-related
liabilities of its staff employed in relation with the Project and hereby
indemnifies the Authority against any claims, damages, expenses or losses in
this regard and that in no case and shall for no purpose shall the Authority be
treated as employer in this regard;

e) make its own arrangements for appliances, equipment, materials, machinery
and other supplies to operate and maintain the Project Facilities, and in doing
so, shall observe and fulfil the environmental and other requirements under
Applicable Laws and shall obtain Applicable Permits for the purpose;

f) be responsible for all the security, environment and safety aspects of the
Project at all times during the Contract Period;

g) ensure that the Project Facilities remains free from all encroachments and take
all steps necessary to remove encroachments, if any;

h) upon receipt of a request thereof, afford access to the Project Facilities to the
authorized representatives of the Authority for the purpose of ascertaining
compliance with the terms, covenants, and conditions of this Agreement;

i) pay all taxes, duties and outgoings, including utility charges relating to the
Project Facilities within the stipulated timelines of the agency concerned;

j) ensure that documentary evidence from appropriate collecting authority are
available for the purpose of calculation of goods and services tax or any other
taxes and cess;

k) maintain the Project Asset in a tidy and orderly manner;

1)  carryout regular maintenance and repair of building, equipment, etc.;

The Operator shall not claim in its own name on the plea of having effect any
improvements/ modifications upon the Project Asset or upon the facilities. All
facilities, including Additional Facilities created in the Project Asset, are deemed to
have been created under the Contract hereby granted.

Except as provided under this Agreement, the Operator shall not, at any time,
assign, mortgage, charge, grant sub-lease or otherwise deal with possession or
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control of the Contract hereby granted.

4.12.4 Non-awareness of rules and regulations including any Applicable Laws shall not
absolve the Operator of any of their responsibilities towards the Project.

4.12.5 The Operator shall maintain a high level of professional ethics and will not act in
any manner which is detrimental to the Authority’s interests and maintain
confidentiality on matters disclosed till proper instruction is issued for publication.

5 AUTHORITY’S OBLIGATIONS

5.1 Obligations of the Authority
5.1.1 In addition to and not in derogation or substitution of any of its other obligations
under this Agreement, the Authority shall have the following obligations:

a)

b)

d)

2)
h)

The Authority hereby undertakes to handover to the physical possession of the
Project Site as defined in Schedule 1 free from encumbrance together with the
necessary right of way for the purpose of implementing the Project but subject
to the rights of the Authority and the land-owning agency;

the Authority shall assist the Operator for obtaining all such approvals,
permissions and authorization which the Operator may require or is obliged
under this Agreement, in connection with operation of the Surmai Reef GH and
the performance of its obligations;

The Authority shall respond in writing within a period of 60 (sixty) days from
the date of receipt of a Modification Proposal, as specified under Clause 4.6.4,
communicating its decision on such Modification Proposal. In case, the
Authority does not respond within 60 (sixty) days, as aforesaid, then such
Modification Proposal would be deemed to have not been approved by the
Authority. In the event that the Authority does not approve a Modification
Proposal or any part thereof, the Authority shall, as part of its written response,
clearly describe the reasons for such non-approval. In case the Operator is not
satisfied with the response of the Authority, the Operator shall have remedy
under Article 10 of this Agreement;

The Authority shall appoint a representative to oversee that the Surmai Reef
property is being run in a proper manner as per the terms and conditions of the
Agreement. The appointed shall carry out a quarterly compliance review and
report the same to the Authority Head Office;

The Authority shall make the payment to the local authorities with respect to
Property Tax of Surmai Reef property;

At any time during the period of this Agreement, if the Authority is of the
opinion that, certain measures as set-out in Schedule 5 would need to be
observed, the Authority may issue a Precautionary Notice to the Operator. The
Precautionary Notice shall specifically contain the period for which
compliance to Schedule 5 is necessary;

where appropriate provide necessary assistance to the Operator in securing
Applicable Permits;

Observe and comply with all its other obligations set forth in this Agreement
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PAYMENT

Annual Rent

The Operator agrees voluntarily and unequivocally to make all payments as may be
due before the due date, without waiting for any formal advice / invoice from the
Authority.

Subject to and in accordance with the provisions of this Agreement, the Operator
shall pay to the Authority an annual amount Rs (Rupees
) as Annual Rent (the “Annual Rent”). The Annual Rent shall
be increased by 10% (ten percent) once in every 3 (three) years over the previous
year’s Rent on compound basis.

Annual Rent shall become payable from the COD till the end of the Contract Period.
The Annual Rent shall be payable every year in advance on or before 30 (thirty)
days prior to the start of every Financial Year. However, the First Annual Rent will
be paid before 7 (seven) days prior to the COD.

The Operator shall not be entitled to seek any reduction of Annual Rent, claim,
damages, compensation or any other consideration from the Authority on account of
any reason.

All statutory taxes, statutory dues, local levies, as applicable shall be charged extra
and will have to be remitted along with the Annual Rent for onward remittance to
the Government/Authority.

If the Operator fails to make the Annual Rent payments to the Authority, within the
stipulated period, a penalty @ 15% Per Annum on the outstanding amounts would
be effective from the 1% of the due Month. The Authority further reserves the right
to forfeit the Performance Security and shall be entitled to terminate the Agreement.

FORCE MAJEURE

Force Majeure Event

Any of the following events which is beyond the control of the Party claiming to be
affected thereby (“Affected Party”) and which the Affected Party has been unable
to overcome or prevent despite exercise of due care and diligence, and prevents the
Affected Party from performing or discharging its obligations under this Agreement,
shall constitute Force Majeure Event.

a) Acts of God, epidemics, pandemics, extremely adverse weather conditions,
lightening, earthquake, landslide, cyclone, flood, volcanic eruption, chemical,
radioactive contamination or ionising radiation, fire or explosion;

b) the discovery of geological conditions, toxic contamination or archaeological
remains on the Project Site that could not reasonably have been expected to be
discovered through a site inspection;

¢) acts of terrorism;

d) strikes, riots, labour disruptions or any other industrial disturbances not arising
on account of the acts or omissions of the Operator;
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e) any judgment or order, any court of competent jurisdiction or statutory
authority made against the Operator in any proceedings for reasons other than
(i) failure of the Operator to comply with any Applicable Law or Applicable
Permit, or (ii) on account of breach of any Applicable Law or Applicable
Permit or of any contract, or (iii) enforcement of this Agreement, or (iv)
exercise of any of its rights under this Agreement by the Authority;

f) action of a Government Agency having Material Adverse Effect including but
not limited to, acts of expropriation, compulsory acquisition or takeover by any
Government Agency of the Project Asset or any part thereof or of the
Operator’s rights in relation to the Project Asset;

g) any unlawful, unauthorised or without jurisdiction refusal to issue or to renew
or the revocation of any Applicable Permits, in each case, for reasons other
than Operator’s breach or failure in providing with the Project Facilities,
Applicable Laws, Applicable Permits, any judgment or order of a
Governmental Agency or of any contract / agreement by which the Operator
may be bound;

h) orders such as complete lockdown that prevents the Affected Party from
performing or discharging all of its obligations under this Agreement.

i)  early determination of this Agreement by the Authority for reasons of security
of the Project Asset, national emergency, national security or the national
interest;

7))  War, hostilities (whether declared or not), invasion, act of foreign enemy,
rebellion, weapon conflict or military actions, civil war, ionising radiation,
contamination by radioactivity from nuclear fuel, any nuclear waste, toxic
radioactive explosion, volcanic eruptions.

Duty to report Force Majeure Event

Upon occurrence of a Force Majeure Event, the Affected Party shall by notice report

such occurrence to the other Party forthwith. Any notice pursuant hereto shall

include full particulars of:

a) the nature and extent of each Force Majeure Event which is the subject of any
claim for relief under this Clause with evidence in support thereof;

b) the estimated duration and the effect or probable effect which such Force
Majeure Event is having or will have on the Affected Party's performance of its
obligations under this Agreement;

c) the measures which the Affected Party is taking or proposes to take for
alleviating the impact of such Force Majeure Event; and

d) any other information relevant to the Affected Party's claim.

The Affected Party shall not be entitled to any relief for or in respect of a Force
Majeure Event unless it shall have notified the other Party of the occurrence of the
Force Majeure Event as soon as reasonably practicable, and in any event not later
than 7 (seven) days after the Affected Party knew, or ought reasonably to have
known, of its occurrence, and shall have given particulars of the probable material
effect that the Force Majeure Event is likely to have on the performance of its
obligations under this Agreement.

For so long as the Affected Party continues to claim to be materially affected by
such Force Majeure Event, it shall provide the other Party with regular (and not less
than weekly) reports containing information as required by Clause 7.2.1, and such
other information as the other Party may reasonably request the Affected Party to
provide.
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Excuse from performance of obligations

If the Affected Party is rendered wholly or partially unable to perform its obligations

under this Agreement because of a Force Majeure Event, it shall be excused from

performance of such of its obligations to the extent it is unable to perform on
account of such Force Majeure Event provided that:

a) the suspension of performance shall be of no greater scope and of no longer
duration than is reasonably required by the Force Majeure Event;

b) the Affected Party shall make all reasonable efforts to mitigate or limit damage
to the other Party arising out of or as a result of the existence or occurrence of
such Force Majeure Event and to cure the same with due diligence; and

c¢) when the Affected Party is able to resume performance of its obligations under
this Agreement, it shall give to the other Party notice to that effect and shall
promptly resume performance of its obligations hereunder.

Effect of Force Majeure Event on the Agreement

Upon the occurrence of any Force Majeure Event prior to Appointed Date, the
Appointed Date shall be extended by a period equal in length to the duration of the
Force Majeure Event and the Parties shall bear their respective Force Majeure Costs
and neither Party shall be required to pay to the other Party any costs thereof.

At any time after the Appointed Date, and up until COD, if any Force Majeure
Event occurs, the Agreement Period shall be extended by a period, equal in length to
the period during which the Operator was prevented from performing its
obligations.

Termination Notice for Force Majeure Event

If the Force Majeure Event subsists for a period of 180 (one hundred eighty) days or
more within a continuous period of 365 (three hundred sixty-five) days, either Party
may in its sole discretion terminate this Agreement by issuing a Termination Notice
to the other Party without being liable in any manner whatsoever, and upon issue of
such Termination Notice, the Agreement shall, notwithstanding anything to the
contrary contained herein, stand terminated forthwith, provided that before issuing
such Termination Notice, the Party intending to issue the Termination Notice shall
inform the other Party of such intention and grant 15 (fifteen) days’ time to make a
representation, and may after the expiry of such 15 (fifteen) days period, whether or
not in receipt of such representation, in its sole discretion issue the Terminal Notice.

Termination Payment

Upon Termination of this Agreement due to a Force Majeure Event, Termination

Payment shall be made to the Operator by the Authority in accordance with the

following:

a) If Termination is due to a Force Majeure Event, described under Clause 7.1.1(a
to e), no Termination Payment shall be made by the Authority to the Operator
but, the Operator shall be entitled to receive the Performance Security and
appropriate the proceeds of any amounts under insurance policies;

b) If Termination is due to the occurrence of any event described under Clause
7.1.1(f to i), the Authority shall pay to the Operator Termination Payment
equal to 100% of the Book Value as on Termination Date. Provided, the
Authority shall be entitled to deduct from the Termination Payment any
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amount due and recoverable by the Authority from the Operator as on the
Termination Date;

c) If Termination is due to the occurrence of any event described under Clause
7.1.1(j), the Authority shall pay to the Operator, Termination payment equal to
70% of the Book Value. Provided the Authority shall be entitled to deduct
from the Termination Payment any amount due and recoverable by the
Authority from the Operator as on the Termination Date.

EVENTS OF DEFAULT AND TERMINATION

Events of Default
Event of Default means either Operator Event of Default or the Authority Event of
Default or both as the context may admit or require.

Operator Event of Default

Any of the following events shall constitute an event of default by the Operator
(“Operator Event of Default”) unless such event has occurred as a result of a
Force Majeure Event or Authority Event of Default or any governmental action for
reasons other than any breach, default or lapse on the part of the Operator:

Termination

The Authority may, by not less than 30 (thirty) days’ written notice of termination to
the Operator, such notice to be given after the occurrence of any of the events
(“Events of Default”) specified in this clause, terminate this Agreement if:

a)  The Operator has failed to commence operations of the Project Asset /
Project Facilities before the expiry of 3 (three) months from the Appointed
Date;

b)  The Operator has failed to make any Annual Rent on Due Date thereof and
more than 90 (Ninety) days have elapsed since such default;

c)  Subsequent to receipt of Precautionary Notice, the Operator fails to observe
measures indicated in Schedule 5 and a period of 15 days has expired from
the date of receipt of such notice by the Operator;

d)  The Operator is in Material Breach of any of its other obligations under this
Agreement, and the same has not been remedied for more than 60 days;

e) The Operator fails to remedy any breach hereof or any failure in the
performance of its obligations hereunder, as specified in a notice of
suspension, within 15 (fifteen) days of receipt of such notice of suspension or
within such further period as the Authority may have subsequently granted in
writing;

f)  Any representation made or warranty given by the Operator under this
Agreement is found to be false or misleading;

g) A resolution for voluntary winding up has been passed by the shareholders of
the Operator;

h) Any petition for winding up of the Operator has been admitted, and
liquidator or provisional liquidator has been appointed or the Operator has
been ordered to be wound up by Court of competent jurisdiction, except for
the purpose of amalgamation or reconstruction with the prior consent of the
Authority, provided that, as part of such amalgamation or reconstruction and
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the amalgamated or reconstructed entity has unconditionally assumed all
surviving obligations of the Operator under this Agreement.

A default has occurred under any of the Financing Documents, and any of
the Lenders has recalled its financial assistance and demanded payment of
the amounts outstanding under the Financing Documents or any of them as
applicable;

The Operator has abandoned the Project Asset / Project Facilities;

The Operator has repudiated this Agreement or has otherwise expressed an
intention not to be bound by this Agreement;

The Operator has suffered an attachment levied on any of its assets which
has caused or is likely to cause an Adverse Material Effect on the Project,
and such attachment has continued for a period exceeding 90 days.

If the Operator, in the judgment of the Authority has engaged in corrupt or
fraudulent practices in competing for or in executing the Agreement.

The Operator has failed to furnish the Handback Guarantee on Due Date
thereof and more than 30 days have elapsed since such default

The Operator fails to comply with any final decision reached as a result of
arbitration proceedings.

8.4 Authority Event of Default
8.4.1 Any of the following events shall constitute an event of default by the Authority
(“Authority Event of Default”), when not caused by a Operator Event of Default:

a)

b)

¢)

d)

e)

The Authority is in Material Breach of any of its obligations under this
Agreement and has failed to cure such breach within 60 (sixty) days of
receipt of notice thereof issued by the Operator;

The Authority has repudiated this Agreement or otherwise expressed its
intention not to be bound by this Agreement;

The Authority has unreasonably withheld or delayed grant of any approval or
permission which the Operator is obliged to seek under this Agreement and
thereby caused or likely to cause Material Adverse Effect provided such
approval or permission need not further require the A&N permission,;

Any governmental action not arising out of a breach, default or lapse on the
part of the Operator, whereby this Agreement becomes inoperable or
takeover by any government agency of the Project Asset / Project Facilities
or any part thereof, thereby causing Material Adverse Effect;

Any representation made or warranties given by the Authority under this
Agreement has been found to be false or misleading.

8.5 Termination due to Event of Default
8.5.1 Termination for Operator Event of Default

a)

b)

Without prejudice to any other right or remedy which the Authority may
have in respect thereof under this Agreement, upon the occurrence of an
Operator Event of Default, the Authority may terminate this Agreement in
the manner as set out under the Clause 8.5.1 (b&c).

If the Authority decides to terminate this Agreement pursuant to preceding
Clause 8.5.1 (a), it shall in the first instance issue Preliminary Notice to the
Operator. Within thirty (30) days of receipt of the Preliminary Notice, the
Operator shall submit to the Authority in sufficient detail, the manner in
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which it proposes to cure the underlying Event of Default (the “Operator's
Proposal to Rectify”). In case of non-submission of the Operator's Proposal
to Rectify within the said period of 30 days, the Authority shall be entitled to
terminate this Agreement by issuing Termination Notice, and to appropriate
the Performance Security, if subsisting.

If the Operator's Proposal to Rectify is submitted within the period stipulated
therefor, the Operator shall have further period of 30 days from the date of
approval of the Operator’s proposal to remedy/ cure the underlying Event of
Default. If, however, the Operator fails to remedy/ cure the underlying Event
of Default within such further period allowed, the Authority appropriate the
Performance Security if subsisting.

8.5.2 Termination for Authority Event of Default

8.6
8.6.1

8.7
8.7.1

a)

b)

Without prejudice to any other right or remedy which the Operator may have
in respect thereof under this Agreement, upon the occurrence of Authority
Event of Default, the Operator shall be entitled to terminate this Agreement
by issuing Termination Notice.

If the Operator decides to terminate this Agreement pursuant to preceding
clause (i) it shall in the first instance issue Preliminary Notice to the
Authority. Within 30 days of receipt of Preliminary Notice, the Authority
shall forward to the Operator its proposal to remedy/ cure the underlying
Event of Default (the "Authority Proposal to Rectify”). In case of non-
submission of Authority Proposal to Rectify within the period stipulated
therefor, Operator shall be entitled to terminate this Agreement by issuing
Termination Notice.

If Authority Proposal to Rectify is forwarded to the Operator within the
period stipulated therefor, the Authority shall have further period of 30 days
to remedy/ cure the underlying Event of Default. If, however, the Authority
fails to remedy/ cure the underlying Event of Default within such further
period allowed, the Operator shall be entitled to terminate this Agreement by
issuing Termination Notice.

Termination Notice
If a Party having become entitled to do so decides to terminate this Agreement, it
shall issue Termination Notice setting out:

a)
b)

c)
d)

in sufficient detail the underlying Event of Default;

the Termination Date which shall be a date occurring not earlier than 60 days
from the date of Termination Notice;

the estimated termination payment including the details of computation
thereof; and,

any other relevant information.

Obligation of Parties
Following issue of Termination Notice by either Party, the Parties shall promptly
take all such steps as may be necessary or required to ensure that:
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a) until Termination, the Parties shall, to the fullest extent possible, discharge
their respective obligations so as to maintain the continued operation of the
Project Facilities,

b) the termination payment, if any, payable by the Authority is paid to the
Operator on the Termination Date and

c) the Project Asset / Project Facilities are handed over to the Authority by the
Operator on the Termination Date free from any Encumbrance along with
any payment that may be due by the Operator to the Authority.

Withdrawal of Termination Notice

Notwithstanding anything inconsistent contained in this Agreement, if the Party who
has been served with the Termination Notice cures the underlying Event of Default
to the satisfaction of the other Party at any time before the Termination occurs, the
Termination Notice shall be withdrawn by the Party which had issued the same.

Termination Payments

Upon Termination of this Agreement on account of Authority Event of Default, the
Operator shall be entitled to receive from the Authority, termination payment equal
to 100% of the Book Value of the capital expenditure incurred by the Operator
towards the Project Asset / Project Facilities as on Termination Date.

Rights of the Authority on Termination
Upon Termination of this Agreement for any reason whatsoever, the Authority shall
upon making the Termination Payment, if any, to the Operator have the power and
authority to:
a) enter upon and take possession and control of the Project Asset / Project
Facilities forthwith;
b)  prohibit the Operator and any person claiming through or under the Operator
from entering upon/ dealing with the Project Asset;

8.10.2 Notwithstanding anything contained in this Agreement, the Authority shall not, as a

8.11
8.11.1

consequence of Termination or otherwise, have any obligation whatsoever including
but not limited to obligations as to compensation for loss of employment,
continuance or regularization of employment, absorption or re-employment on any
ground, in relation to any person in the employment of or engaged by the Operator
in connection with the Project, and the handback of the Project Asset / Project
Facilities by the Operator to the Authority shall be free from any such obligation.

Accrued Rights of Parties

Notwithstanding anything to the contrary contained in this Agreement, Termination
pursuant to any of the provisions of this Agreement shall be without prejudice to
accrued rights of either Party including its right to claim and recover money
damages and other rights and remedies which it may have in law or contract. The
rights and obligations of either Party under this Agreement, including without
limitation those relating to the termination payment, shall survive the Termination
but only to the extent such survival is necessary for giving effect to such rights and
obligations.

HANDBACK OF PROJECT ASSET / PROJECT FACILITIES
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Ownership

Without prejudice and subject to the Contract, the Project Asset and the Project
Facilities, including all improvements made therein by the Operator, shall at all
times belong to the Authority.

Provided that the movable assets added to the Project Facilities by the Operator shall
be the property of Operator and the Operator shall be entitled to retain and evacuate
such movable assets from the Project Asset.

Handing over of the Site

Upon termination of expiry of the Contract Period by efflux of time and in the
normal course, the Operator shall on the Expiry Date, hand back vacant and
peaceful possession of Project Asset / Project Facilities to the Authority free of cost
and in good operable condition.

The Operator shall remove all the plant, equipment, etc. from the Project Site within
30 days of issue of termination/ expiry of Contract Period. No penalty would be
charged for this period of 30 days. However, if the Operator fails to vacate the
premises within the above period, penalty of Rs 5000 per day shall be chargeable for
occupation beyond the 30 days period. If, the Operator fails to vacate the premises
within the grace period, and after lapse of this 30 days grace period, the Authority
shall take over the Project and Project Facilities treating at NIL value, even if it is
under lock & key; and the Authority shall be free to dispose-off the Project
Facilities in whatsoever manner as it deems fit. The Operator shall have no claim for
compensation or consideration/damages after completion of grace period on this
account. If, the Operator fails to pay the penalty, applicable in case of non-vacation
of premises, the same shall be adjusted from the Performance Security available
with the Authority. No grace period shall be provided to Operator, if the Operator
terminates the Contract within the 1 (one) year of Execution Date.

The termination of this Agreement shall not release either party from its obligation
to pay any sums then owing to the other party nor from the obligation to perform or
discharge any liability that had been incurred prior thereto.

DISPUTE RESOLUTION

Amicable Resolution

In the event of any Dispute between the Operator and the Authority, either Party
may require such dispute to be referred to the [Managing Director, ANIIDCO] and
the [Managing Director/Owner] of Operator for amicable settlement, and upon such
reference, the said persons shall meet no later than 15 (fifteen) days from the date of
reference to discuss and attempt to amicably resolve the Dispute. If such meeting
does not take place within the 15 (fifteen) day period or the Dispute is not amicably
settled within 30 (thirty) days of the meeting or the Dispute is not resolved either
Party may refer the Dispute to arbitration in accordance with the provisions of the
Clause “Arbitration”.

Arbitration
Any Dispute which is not resolved amicably by Conciliation as provided shall be
finally decided by reference to arbitration by a Board of Arbitrators appointed in
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accordance with the Rules of Arbitration of the International Centre for Alternative
Dispute Resolution, New Delhi (the “Rules”), or such other rules as may be
mutually agreed by the Parties, and shall be subject to the provisions of the
Arbitration and Conciliation Act, 1996 or any amendment thereof. The venue of
such arbitration shall be at [Sri Vijaya Puram], and the language of arbitration
proceedings shall be English.

10.2.2 The Arbitrators shall make a reasoned award (the “Award”). Any Award made in
any arbitration held pursuant to this Clause shall be final and binding on the Parties
as from the date it is made, and the Operator and the Authority agree and undertake
to carry out such Award without delay.

10.2.3 The Operator and the Authority agree that an Award may be enforced against the
Operator and/or the Authority, as the case may be, and their respective assets
wherever situated.

10.2.4 The Agreement and the rights and obligations of the Parties shall remain in full
force and effect, pending the Award in any arbitration proceedings hereunder.

11 REPRESENTATIONS AND WARRANTIES, DISCLAIMER

11.1 Representations and Warranties of the Operator
11.1.1 The Operator represents and warrants to the Authority that:

a) it is duly organised, validly existing and in good standing under the laws of
India;

b) it has full power and authority to execute, deliver and perform its obligations
under this Agreement and to carry out the transactions contemplated hereby;

c) it has taken all necessary corporate and other action under Applicable Laws
and its constitutional documents to authorise the execution, delivery, and
performance of this Agreement;

d) it has the financial standing and capacity to undertake the Project;

e) this Agreement constitutes its legal, valid and binding obligation enforceable
against it in accordance with the terms hereof;

f)  the execution, delivery, and performance of this Agreement will not conflict
with, result in the breach of, constitute a default under or accelerate
performance required by any of the terms of the Operator's Memorandum
and Articles of Association or any Applicable Laws or any covenant,
agreement, understanding, decree or order to which it is a party or by which
it or any of its properties or assets are bound or affected;

g) there are no actions, suits, proceedings or investigations pending or to the
Operator's knowledge threatened against it at law or in equity before any
court or before any other judicial, quasi-judicial or other authority, the
outcome of which may constitute Operator Event of Default or which
individually or in the aggregate may result in Material Adverse Effect;

h) it has no knowledge of any violation or default with respect to any order,
writ, injunction or any decree of any court or any legally binding order of
any Government Agency which may result in Material Adverse Effect;

1) it has complied with all Applicable Laws and has not been subject to any
fines, penalties, injunctive relief or any other civil or criminal liabilities
which in the aggregate have or may have Material Adverse Effect;
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subject to receipt by the Operator from the Authority of any amount due
under any of the provisions of this Agreement, in the manner and to the
extent provided for under the applicable provisions of this Agreement all
rights and interests of the Operator in and to the Project Asset / Project
Facilities shall pass to and vest in the Authority on the Termination Date free
and clear of all Encumbrances without any further act or deed on the part of
the Operator or the Authority;

no representation or warranty by the Operator contained herein or in any
other document furnished by it to the Authority or to any Government
Agency in relation to Applicable Permits contains or will contain any untrue
statement of material fact or omits or will omit to state a material fact
necessary to make such representation or warranty not misleading;

no bribe or illegal gratification has been paid or will be paid in cash or kind
by or on behalf of the Operator to any person to procure the Contract. The
Operator undertakes not to engage in any of the said or similar activities
during the currency of the agreement and relative to this Agreement.

Without prejudice to any express provision contained in this Agreement, the
Operator acknowledges that prior to the execution of this Agreement, the
Operator has after a complete and careful examination made an independent
evaluation of the Project Asset, and the information provided by the
Authority, and has determined to its satisfaction the nature and extent of risks
and hazards as are likely to arise or may be faced by the Operator in the
course of performance of its obligations hereunder.

The Operator also acknowledges and hereby accepts the risk of inadequacy,
mistake or error in or relating to any of the matters set forth above and
hereby confirms that the Authority shall not be liable for the same in any
manner whatsoever to the Operator.

11.2 Representations and Warranties of the Authority
11.2.1 The Authority represents and warrants to the Operator that:

a)
b)

c)
d)

e)

The Authority has full power and authority to grant the Contract;

The Authority has taken all necessary action to authorise the execution,
delivery, and performance of this Agreement;

This Agreement constitutes the Authority’s legal, valid and binding
obligation enforceable against it in accordance with the terms hereof;

There are no suits or other legal proceedings pending or threatened against
the Authority in respect of the Project Asset or the Project.

No director or official or employee of the Authority shall in any way be
personally bound or liable for the acts or obligations of the Authority under
this agreement or answerable for any default or omission in the observance
or performance of any of the act, matters or things or conditions which are
herein contained.

11.3  Obligation to Notify Change

11.3.1 In the event that any of the representations or warranties made/given by a Party
ceases to be true or stands changed, the Party who had made such representation or
given such warranty shall promptly notify the other of the same.

12 MISCELLANEOUS
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12.1 Amendment to the Agreement
12.1.1 No variation in or modification of the terms of the Agreement shall be made except
by written amendment signed by both parties to the Agreement.

12.2  Assignment and Charges

12.2.1 The Operator shall not assign in favour of any person this Agreement or the rights,
benefits, and obligations hereunder save and except with prior consent of the
Authority.

12.2.2 The Operator shall neither create nor permit to subsist any Encumbrance over the
Project Asset / Project Facilities except with prior consent in writing of the
Authority, which consent the Authority shall be entitled to decline without assigning
any reason whatsoever.

12.2.3 Restraint set forth in Clause 12.2.1and 12.2.2 above shall not apply to:

a) liens/ encumbrances arising by operation of law (or by an agreement
evidencing the same) in the ordinary course of business of the Operator:

b)  Pledges/ hypothecation of goods/ movable assets, revenue and receivables as
security for indebtedness, in favour of the Lenders and working capital
providers for the Project;

c)  Assignment of Operator’s rights and benefits under this Agreement to or in
favour of the Lenders as security for financial assistance provided by them.

12.3 Interest and Right of Set Off

12.3.1 Any sum which becomes payable under any of the provisions of this Agreement by
one Party to the other Party shall, if the same be not paid within the time allowed for
payment thereof, be deemed to be a debt owed by the Party responsible for payment
thereof to the Party entitled to receive the same. Such sum shall until payment
thereof carry interest at 12% per annum from the due date for payment thereof until
the same is paid to or otherwise realized by the Party entitled to the same. Without
prejudice to any other right or remedy that may be available under this Agreement
or otherwise under law, the Party entitled to receive such amount shall also have the
right of set off.

12.3.2 Provided the stipulation regarding interest for delayed payments contained in this
Article 12.2 shall be neither deemed nor construed to authorise any delay in
payment of any amount due by a Party nor be deemed or construed to be a waiver of
the underlying breach of payment obligations.

12.4  Applicability
12.4.1 These general conditions shall apply to the extent that they are not superseded by
provisions in any other part of the Agreement.

12.5 Severance

12.5.1 In the event any provision of the Agreement is held to be invalid or unenforceable
under the applicable law, the remaining provisions of the Agreement shall remain in
full force and effect.

12.6 Governing Language
12.6.1 The Governing Language of the Agreement will be English.
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12.8
12.8.1

12.9
12.9.1

12.10

12.11

12.12

12.13

12.14

12.15

Applicable Law

The Agreement shall be interpreted in accordance with the Indian Laws for the time
being in force and will be subject to the exclusive jurisdiction of a competent court
of jurisdiction within the city of [Sri Vijaya Puram].

Currency of Payments
Any payment transaction shall be made in Indian Rupees (INR) only.

No Partnership

This Agreement shall not be interpreted or construed to create an agency,
association, joint venture or partnership between the Parties, or to impose any
partnership obligation or liability upon either Party and neither Party shall have any
right, power or authority to enter into any agreement or undertaking for, or act on
behalf of, or to act as or be an agent or representative of, or to otherwise bind, the
other Party.

No Claim Certificate

The Operator shall not be entitled to make any claim, whatsoever against the
Authority under or by virtue of or arising out of the Agreement, nor shall the
Authority entertain or consider any such claim, if made by the Operator after it shall
have signed a “No Claim” certificate in favour of the Authority in such forms as
shall be required by the Authority after the services are finally accepted.

Indemnity

The Operator shall indemnify, defend and hold the Authority harmless from and
against any losses, costs, expenses, damages of whatsoever nature which may be
incurred or suffered by the Authority which arises out of or as a result from any
breach of contract, warranty, tort (including negligence) or otherwise of Operator’s
obligation or agreement contained herein.

No Publicity

The Operator shall not make or permit to be made a public announcement or media
release about any aspect of the Agreement unless the Operator obtains Authority’s
prior consent in writing.

No Assignment
The Operator shall not transfer any interest, right, benefit or obligation under the
Agreement without the prior written consent of the Authority.

Disclosure

In the event that any occurrence or circumstance comes to the attention of either
Party that renders any of its aforesaid representations or warranties untrue or
incorrect, such Party shall immediately notify the other Party of the same. Such
notification shall not have the effect of remedying any breach of the representation
or warranty that has been found to be untrue or incorrect nor shall it adversely affect
or waive any obligation of either Party under this Agreement.

Survival
The provisions of the clauses of the Agreement in relation to documents, property,
Intellectual Property Rights, indemnity, publicity and confidentiality and ownership
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survive the expiry or termination of the Agreement and in relation to
confidentiality, the obligations continue to apply unless the Authority notifies the
Operator of its release from those obligations.

12.16 Entire Agreement
The terms and conditions laid down in the RFP and all annexure thereto as also the
Bid and any attachments/annexes thereto shall be read in consonance with and form
an integral part of the Agreement. The Agreement supersedes any prior contract,
understanding or representation of the Parties on the subject matter.

12.17 Compliance with Laws
The Operator shall comply with the laws in force in India in the course of
performing the Agreement.

12.18 Waiver
Any waiver of any provision of the Agreement is ineffective unless it is in writing
and signed by the Party waiving its rights.

a) A waiver by either Party in respect of a breach of a provision of the Agreement
by the other Party is not a waiver in respect of any other breach of that or any
other provision.

b) The failure of either Party to enforce at any time any of the provisions of the
Agreement shall not be interpreted as a waiver of such provision.

¢) Modification: Any modification of the Agreement shall be in writing and
signed by an authorized representative of each Party.

d) Application: These General Conditions shall apply to the extent that provisions
in other parts of the Agreement do not supersede them.

12.19 Notices
Unless otherwise stated, notices to be given under this Agreement shall be in
writing and shall be given by hand delivery/ recognized international courier, mail,
telex or facsimile and delivered or transmitted to the Parties at their respective
addresses set forth below:

If to the Authority If to the Operator

(Name of the Concerned Official) (Name of the Concerned Official)
Detailed Address with e-mail id, Mobile | Detailed Address with e-mail 1id,
No. etc. Mobile No. etc.

12.20 Counterparts
This Agreement may be executed in two counterparts, each of which when executed
and delivered shall constitute an original of this Agreement.
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IN WITNESS WHEREOF THE, PARTIES HAVE EXECUTED AND DELIVERED THIS
AGREEMENT AS OF THE DATE FIRST ABOVE WRITTEN.

SIGNED SEALED AND DELIVERED

For and on behalf of Andaman & Nicobar Islands Integrated Development
Corporation Ltd. (Authority) by:

(Signature)

(Name)
(Designation)

For and on behalf of (Operator) by:

(Signature)
(Name)
(Designation)

In the presence of :

1)) 2)
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Schedule 1: Details of Surmai Reef GH Property

The details of Project Assets are given below:

Site Area 0.9764 Ha.
Year of Development 2016
Facilities Available 06 Tented Accommodation;

01 Tree Top Hut;
Kitchen-cum-Restaurant Areas

Existing Status Operational

DISTRICT : N & M Andaman
TEHSIL  : Rangat y
VILLAGE : Long Island

Scale : 1em =20mts

vANAsHREE D
% GUESTHOUSE 2

SHOWING AN AREA 05236 HECTS. TO BE RETAINED BY THE FOREST
DEPARTMENT (as per the proposed map provided by the ANIIDCO) OUT OF TOTA

—— AREA 1.5 HECTS. COMPRISED IN SY.NO. 21/1 AND 21/2 SITUATED AT LON"J:
ISLAND VILLAGE UNDER RANGAT TEHSIL. ‘ |
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Schedule 2: Details of Facilities

Mandatory Facilities

Undertake structural repairs, internal repairs, refurbishment and renovation works for
operation and maintenance of 06 (six) Tented Accommodation along with Kitchen-cum-
Restaurant Areas

Additional Facilities

Develop minimum additional 04 (four) Eco-Huts/Tented accommodations, leisure &
entertainment based activities including Restaurant, Bar, Parking, Staff Quarters, Laundry,
Gym, etc. subject to Applicable Laws. However, the Operator is only allowed to construct
“temporary structures” - any ecotourism facility or structure will be subject to the
provisions of the Forest (Conservation) Act 1980.

“No permanent structure shall be made/constructed to create ecotourism facility/structure,
but temporary structures/facility made of predominantly natural material of local origin
shall be allowed in protected area

NOTE: Any other Additional Facilities that have been agreed upon between the Authority
and the Operator at the time of signing of the Agreement shall be included in the list of
Additional Facilities
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Schedule 3: Performance Security
(PROFORMA OF BANK GUARANTEE)?

THIS DEED OF GUARANTEE executed on this the day of
at by
(Name  of the  Bank) having its Head / Registered office at
hereinafter referred to as “the Guarantor” which
expression shall unless it be repugnant to the subject or context thereof include successors
and assigns;

In favour of

The Andaman & Nicobar Islands Integrated Development Corporation Ltd. (ANIIDCO)
having its office at Vikas Bhawan, PB No.180, Sri Vijaya Puram: 744101, Andaman &
Nicobar Islands, hereinafter referred to as “Authority”, which expression shall, unless
repugnant to the context or meaning thereof include its administrators, successors or
assigns.

WHEREAS

A. By the Rent Agreement being entered into between Authority and
, a company incorporated under the provisions of the
Companies Act, 2013 having its registered office/ permanent address at
(the “Agreement”) the Selected Bidder had been
granted the Rights to Operate and Manage the Surmai Reef Guest House, Long
Island, Andaman & Nicobar Islands through Public Private Partnership (PPP),
hereinafter referred to as Project.

B. In terms of Clause 4.1 of the Agreement, the Selected Bidder is required to furnish

to Authority, an unconditional and irrevocable bank guarantee for an amount of Rs.
/-(Rupees Only), as security
for due and punctual performance/discharge of its obligations under the Agreement,
substantially in the format annexed as Schedule 1 to the Agreement.

C. At the request of the Selected Bidder, the Guarantor has agreed to provide
guarantee, being these presents, guaranteeing the due and punctual
performance/discharge by the Operator of its obligations under the Agreement.

NOW THEREFORE THIS DEED WITNESSETH AS FOLLOWS:

1. Capitalized terms used herein but not defined shall have the meaning assigned to them
in the Agreement.

2. The Guarantor hereby irrevocably guarantees the due and punctual performance by

[name of the Selected Bidder] (hereinafter called “the Operator™)
of all its obligations under the Agreement.

3. The Guarantor shall, without demur, pay to Authority sums not exceeding in aggregate
Rs. /-(Rupees Only), within seven (7)

3 To be issued by a Scheduled/Nationalised Bank in India and from Port Blair branch only
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calendar days of receipt of a written demand therefore from the Authority stating that
the Operator has failed to meet its performance obligations under the Agreement. The
Guarantor shall not go into the veracity of any breach or failure on the part of the
Operator or the validity of the demand made by the Authority and shall pay the
amount specified in the demand notwithstanding any direction to the contrary given or
any dispute whatsoever raised by the Operator or any other Person. The Guarantor’s
obligations hereunder shall subsist until all such demands are duly met and discharged
in accordance with the provisions hereof.

4. In order to give effect to this Guarantee, Authority shall be entitled to treat the
Guarantor as the principal debtor. The obligations of the Guarantor shall not be
affected by any variations in the terms and conditions of the Agreement or other
documents or by the extension of time for performance granted to the Operator or
postponement/non exercise/ delayed exercise of any of its rights by the Authority or
any indulgence shown by Authority to the Operator and the Guarantor shall not be
relieved from its obligations under this Guarantee on account of any such variation,
extension, postponement, non exercise, delayed exercise of any of its rights by
Authority or any indulgence shown by Authority provided nothing contained herein
shall enlarge the Guarantor’s obligation hereunder.

5. This Guarantee shall be irrevocable and shall remain in full force and effect until

unless discharged/released earlier by Authority in accordance with the
provisions of the Agreement. The Guarantor’s liability in aggregate be limited to a
sum of Rs. /- (Rupees Only) (Equal to
amount specified in Clause 4.1.1 of the Agreement).

6. This Guarantee shall not be affected by any change in the constitution or winding up
of the Operator / the Guarantor or any absorption, merger or amalgamation of the
Operator / the Guarantor with any other Person.

7. The Guarantor has power to issue this guarantee and discharge the obligations
contemplated herein, and the undersigned is duly authorized to execute this Guarantee
pursuant to the power granted under

IN WITNESS WHEREOF THE GUARANTOR HAS SET ITS HANDS HEREUNTO ON
THE DAY, MONTH AND YEAR FIRST HEREINABOVE WRITTEN SIGNED AND
DELIVERED

by Bank
by the hand of Shri
its and authorised official.
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Schedule 4: Format for Letter of Authorization
(To be given on the Authority letterhead)

TO WHOMSOEVER IT MAY CONCERN

This is to confirm that Surmai Reef GH (Property) has been handed over to
(Name of Tenant) pursuant to the Rent Agreement
dated , entered into between the Andaman & Nicobar
Islands Integrated Development Corporation Ltd. (ANIIDCO) .

In terms of the said Agreement, the Tenant is authorised to occupy the said Property and
carry out all activities authorised by the said Agreement, and for that purpose, to apply for
and obtain all approvals, licenses and permits, required in connection with operation of
Surmai Reef GH, including reconstruction, or renovation, of the existing structures, and
carry out operation and management of the said Property and to avail the utilities such as
power, water, telecommunication and any other incidental utilities or services required in
connection therewith.

Yours faithfully,

Managing Director
Andaman & Nicobar Islands Integrated Development Corporation Ltd. (ANIIDCO)
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Schedule 5: Guidelines on Measures

The following are guidelines on measures to be taken by the Operator during the tenancy of
the Precautionary Notice. The Authority shall indicate the specific measures, from the
following list, to be observed at the time of issuing the Precautionary Notice:

a) Details of Operator Staff/ Personnel and Guests including ID, name, address, check in
& check out timings, passport details if any and other relevant details shall be recorded
in a separate register for the purpose and copy of the same to be submitted to the
Authority on request;

b) Vehicle Number and respective entry and exit timings to be recorded accurately;

¢) Operator Staff/ Personnel and Guests shall not carry any items indicated by the
Authority in Precautionary Notice to the Premises;

d) Capture photographs of all the Operator Staff/ Personnel and Guests;

e) Any other reasonable measure indicated by the Authority, including timing restrictions
on entry, etc., for the purposes of safety and security of the Project Asset visitors.

f) Capital and operating costs for the aforesaid devices shall be borne by the Operator.
Security personnel/s for operations of the same shall be deployed by the Operator.
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