Response to Pre-Application Queries on the RFQs for
“Development of Eco-Tourism Projects in Lalaji Bay, Long Island, Smith Island and Aves Island”

concessionaire :

Floating jetty, desalination plant,
rain water treatment plant, solar
power plant, DG set, STP, etc.

RWT plant, Solar plant, STP, etc. is
excessive and partially unnecessary for
some projects. These should be clarified
as non-essential to  completion
certificate. Whereas it is fine for it to be
spelled out that ANIIDCO will not
provide these facilities, it should be left
to the winning bidder to choose the level
of supporting infrastructure he requires
and to build accordingly.

I\?(I)' RFQ for: SSSLOSZ/ Provision in the RFQ Query Submitted Authority Response
1 Aves Section1 | Concession Period = 30 Years | Period of Concession- it is hereby | The concession period has been decided based on project
' Island 111 including construction period of 2 | requested to extend the period to | parameter and as mentioned in clause 1.1.1 & 1.2.8 and other
Project years at least 50 years. applicable provisions of the RFQ document.
5 Aves Section1 | Star Categorization- Confirm to | Star  Categorization- Confirm  to | The Star Categorization specified in Clause 1.1.1 is for the
' Island 111 minimum 4 Star Categorization by | minimum 4 Star Categorization by | proposed Project to be developed by the concessionaire at Aves
Project Ministry of Tourism Ministry of Tourism* Island.
This clause says minimum 4-star | The star categorization specified in Clause 2.2.2 (A) is for
categorization but the eligibility in | eligibility of hotels for demonstrating Technical Capacity of the
Clause 2.2.2 (A) clearly *specifies 3 Star | Applicant.
and/or 4 Star and/or 5 Star and/or 5
Star Deluxe or above*.
3 All 3 Section 1 | Following supporting | Support infrastructure to be created by | The support infrastructure has been considered for self-
' Projects 111 infrastructure to be created by the | concessionaire (Jetty, Desalination Plant, | sustenance of the projects considering its eco-friendly nature.

The support infrastructure proposed to be created for the
project is also part of the Form 1 of CRZ application which has
been submitted by the Authority to MoEF for obtaining prior
CRZ clearance.

Details of support infrastructure to be created by the
concessionaire shall be provided in the Draft Concession
Agreement to be issued as part of RFP document.
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All 3
Projects

Section 1
111

Prior/In-principle CRz/
Environmental  Clearance as
applicable for the projects shall be
obtained by the Authority.

Environmental Clearance/CRZ
Clearance is dependent upon exact
layout drawings and exact project plan.
Even if some form of in-principle
approval is obtained, the project once
finalized will have to go through all the
same clearances again. The RFQ
document does not build in grace time
for the winning bidder to obtain these or
safety clauses in case these end up not
forthcoming. It also does not mention
penalties for the failure of ANIIDCO to
procure these, if the onus is actually on
ANIIDCO.

The Corporation on 19.07.2018 submitted online application to
MoEF for CRZ clearance for Long, Aves & Smith Island and on
06.12.2018 submitted application for Environment Clearance
for Long Island project submitted to MoEF. The Expert
Appraisal Committee (EAC) of MoEF considered the
applications in its meeting held on 25.01.2019.

Environmental Clearance/ CRZ Clearance shall be Conditions
Precedent of the Authority. The timelines and damages for
respective Conditions Precedent of the Authority and the
concessionaire shall be provided in the Draft Concession
Agreement to be issued as part of RFP document. The Draft
Concession Agreement shall be broadly based on the Model
Concession Agreement (MCA) for Development and Operation
of Eco-Tourism Resort and Supporting Infrastructure. The MCA
is available on the NITI Aayog website
https://www.niti.gov.in/writereaddata/files/document_publicati
on/ModelConcessionAgreement for_Development_and_Operation
_of Eco-tourism_Resort.pdf for reference. Draft Concession
Agreement to be issued as part of the RFP document.

All 3
Projects

Section 1
111

A & N Administration shall
facilitate the concessionaire in
obtaining applicable  permits
subject to concessionaire
submitting  timely  complete
application.

Other clearances, such as Bar License
are also dependent upon submission of
project report. In the RFQ meeting it was
mentioned that Bar Licenses would be
included in the pre-procured clearances.
Clarification is required if this is actually
the case; i.e. is a change being made to
the Bar License regulations/procedures
which currently mandate that Bar
License will be extended only after
physical inspection of completed
buildings

In the meeting held under the chairmanship of MD, ANIIDCO on
14.09.2018 it has been decided that UT Administration shall
provide upfront bar license, which will be deemed to be
approved as soon as the fire clearance and clearance from SP
(CID) is granted. Further, the Administration shall commence
the public consultation/objection process for the prescribed 15
days upon the issuance of Request for Proposal (RFP)
documents for these projects.
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I\SI(I)' RFQ for: SSSLOSZ/ Provision in the RFQ Query Submitted Authority Response
6 All 3 Section 1 Commercialization of Land for tourism | Approval of the competent authority shall be obtained for land
' Projects 111 purposes currently requires detailed | use conversion before execution of the agreement.
project proposal to be submitted prior
to diversion of land use. Clarity is sought
as to how diversion of land use will be
granted in the absence of detailed
project plans, and if any change is being
made to the rules governing diversion of
land use to facilitate the same
7 Long 111 220 (400 beds). The project shall | The minimum room count requirement | Total no. of rooms permitted are 220 or 440 beds and
' Island be deemed complete with |is 110 keys. The Projects total room | maximum guest occupancy permitted is 440.
project construction of minimum 110 | count is 220 keys. We require
rooms in 03 years and it is upto | clarification on the requirement of 400
the concessionaire to build | beds. This should be deleted as it implies
additional rooms subject to a | 400 physical beds.
maximum of 220 rooms over 15
years
8 Long 111 Concession period — 60 years | Leasehold rights for 60 years including 3 | Site for Project shall be made available on license basis. This is
' Island including 03 years of construction | years for construction is not acceptable. | captured under Article 3 & 10 of the Model Concession
project period. The authority needs to consider freehold | Agreement of Eco-Tourism Projects. The Draft Concession
rights to the land. Agreement for the proposed Project shall be broadly based on
the MCA which is available on the website of NITI Aayog
https://www.niti.gov.in. Draft Concession Agreement to be
issued as part of the RFP document.
9 Long 111 Concession period — 60 years | The Project should be with Freehold | Site for Project shall be made available on license basis. This is
' Island including 03 years of construction | rights and for the  successful | captured under Article 3 & 10 of the Model Concession
project period. concessionaire to own and not transfer | Agreement of Eco-Tourism Projects. The Draft Concession
at the end of a term. Agreement for the proposed Project shall be broadly based on
the MCA which is available on the website of NITI Aayog
https://www.niti.gov.in. Draft Concession Agreement to be
issued as part of the RFP document.
10 Long 111 Type of construction proposed — | It is a requirement to build using eco- | Construction to be undertaken using eco-friendly material such
' Island Eco friendly material and/or pre | friendly material. We require definition | as wood, bamboo, pre-cast concrete/pre-fabricated
project cast concrete technology. and details of this eco-friendly material. | concrete/steel as per Section 1.1.1 of the RFQ with very

This can be basis practical availability of
material.

minimal use of RCC and confirm to environmental standard of
LEED/ GRIHA/Green Globe.
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I\SI(I)' RFQ for: SSSLOSZ/ Provision in the RFQ Query Submitted Authority Response
11 Long 111 Prior/In-principle CRZ/ | Please provide a list of all the clearance | Following clearances will be provided by the UT
' Island Environmental  Clearance  as | that will be obtained by the Authority. A | Administration:
project applicable for the projects shall be | single window clearance for | ¢ CRZclearance
obtained by the Authority. Environment, CRZ, Forest, Liquor | e Environment Clearance
License, construction and development, | ¢  Conversion of Land Use (CLU)
A & N Administration shall | police clearances etc. would be required. | o  Liquor / Alcohol & Bar License
facilitate the concessionaire in
obtaining  applicable  permits In addition, UT Administration shall facilitate the
subject  to concessionaire concessionaire in obtaining other applicable permits such as
submitting  timely  complete Building Plan Sanction, Pollution NOC, Electricity Clearance,
application. Fire Clearance, Food License & Hygiene Clearance, approval for
Adventure and Water Sports activities, etc. subject to
concessionaire submitting timely complete application in
accordance with prescribed norms.
12 Long 111 Estimated Project Cost — Rs. 379 | Requirement: Rs. 379 Crores for 220 | The total estimated cost of the project is given in Section 1.1.1
' Island Crores for 220 keys and Rs. 154 | keys and Rs. 154 Crores for 110 keys. of the RFQ.
project Crores for 110 keys We would require the break-up of the
Estimated Project Cost Requirement as | The Applicants are required to have their own estimate of the
provided in the RFQ Project Cost based on the site assessment, proposed design of
the Project, construction material and methodology, and other
parameters, as applicable.
13 Long 111 Following supporting | Supporting infrastructure of floating | The support infrastructure such as Floating Jetty, STP,
' Island infrastructure to be created by the | jetty and solar power plant needs to be | Desalination plant, Solar Power Plant, etc. which are required
project concessionaire: provided by the authority. These cannot | for self sustenance of the project and are in the scope of the
be an obligation for the concessionaire | concessionaire as per Section 1.1.1 of the RFQ.
Floating jetty, desalination plant, | to build.
rain water treatment plant, solar
power plant, DG set, STP, etc.
14 Aves 111 As per Clause 1.1.1 it has to be only the | The accommodation facilities have to be tents, but facilities like
' Island Tent or other structural materials could | lobby, restaurants, spa etc will be permanent structures made
project be integrated as well with Tent? form eco-friendly/ pre-cast materials and confirm to
environmental standard of LEED/GRIHA/Green Globe.
15 Aves 111 As per Clause 1.1.1 it mentioned 50 keys, | 50 Keys as mentioned are maximum no. of keys for the Project
' Island Is there any flexibility to increase the | at Aves island and cannot be increased.
project number. Would you please share with

us the total beach length / Shore line
length for each Island Please. This will
help us for our project assessment.

Total beach length of Aves Island: 0.5km (approx.). However,
Applicants are required to make their own site assessment for
beach length.
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I\SI(I)' RFQ for: SSSLOSZ/ Provision in the RFQ Query Submitted Authority Response
16 All 3 Section 1 RFP documents including Concession | The Draft Concession Agreements of all 3 Projects shall be
' Projects 121 Agreement are not available at present. | broadly based on the Model Concession Agreement (MCA) for
It is impossible to form Consortiums | Development and Operation of Eco-Tourism Resort and
when the proposed consortium partners | Supporting Infrastructure. The MCA is available on the NITI
do not have clarity on the shape of the | Aayog website https://www.niti.gov.in for reference.
final agreement and project they will be
jointly bidding on.
The RFQ deadline should be extended
till 30 days after the RFP documents,
and specifically the Model Concession
Agreement, is finalized and shared with
intending bidders.
17 Aves Section 1 | During the Bid Stage, Bidders are | Clause 1.2.6 says that the Bidders are | Bidders may examine the Project in greater detail at its own
' Island 126 invited to examine the Project in | invited to examine the project but the | cost, atits own discretion.
Project greater detail, and to carry out, at | date, time and number of persons
their cost, such studies as may be | allowed is not mentioned. However, the Authority shall facilitate in providing clarification
required for submitting their on the project and for site visit.
respective Bids for award of the
concession including
implementation of the Project.
18 All 3 Section2 | In case of a Consortium, the | Minimum equity criteria of 26% for | Consortium members whose Technical Capacity and Net Worth
' Projects (2.2.2B) | combined Technical Capacity and | considering technical and financial | have been considered for qualification are required to hold at
Net Worth of those Members, who | eligibility criteria to be relaxed | least 26% equity share for a period of 5 (five) years from
shall have an equity share of at | considering that most of the leading | commercial operation of the Project as per the clause 2.2.2(B) &
least 26% (twenty six per cent) | hotel chains only operate the hotel and | 2.2.6(c) of the RFQ and other applicable provisions of the RFQ
each in the SPV, should satisfy the | not invest in the project document.
above conditions of eligibility;
provided that each such Member Please refer to the corrigendum.
19 All 3 shall, for a period of 2 (two) years | Technical partner of consortium should | A foreign entity may become part of the consortium subject to
' Projects from the date of commercial | have a minimum stake of 26%, so can a | Clause 2.2.2, Clause 2.2.6, Clause 2.2.11 of the RFQ and other

operation of the Project, hold
equity share capital not less than:
(i) 26% (twenty six per cent) of
the subscribed and paid up equity
of the SPV; and (ii)5% (five per
cent) of the Total Project Cost
specified in the Concession
Agreement.

foreign hotel owner/operator be part of
consortium with more than 26%?

applicable provisions of the RFQ document.
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I\SI(I)' RFQ for: SSSLOSZ/ Provision in the RFQ Query Submitted Authority Response
20 All 3 Section 2 | Technical Capacity Major hotel chains prefer not to invest | Technical Capacity and Financial Capacity of the Applicant shall
' Projects (22.2and and prefer to seek O&M contracts only. | be determined as per the clause 2.2.2 and 2.2.3 of the RFQ and
2.2.3) The structure of qualification criteria | other applicable provisions of the RFQ document.
does not allow for a consortium between
a non-investing O&M partner and a
Financial Partner.
Recommended that Financial Capacity
be determined through Net Worth
Criteria and for Technical Capacity, lock-
in period of qualifying O&M partner be
accepted (with substitution allowed at
end of period with another qualifying
O&M partner if necessary).
21 All 3 Section2 | Technical and Financial | The Qualification Criteria exclude | The qualification criteria of the Applicant shall be determined
' Projects (2.2.2and | Capacity meaningful participation of Andaman | as per the clause 2.2.2 and 2.2.3 of the RFQ and other applicable
2.2.3) Based hotel owners, and this should be | provisions of the RFQ document.

revisited to allow the same.

Andaman based legacy resorts, even
those which previously held star
categorization from Government of
India, do not at present have such
classification owing to change in
application procedure which required
CRZ Clearance, whereas CRZ Authority
and procedures for clearances were not
in place in Andaman until very recently.
Now that these procedures and bodies
are in place, Andaman based resort
owners have applied under special
dispensation for CRZ Post Facto
clearance.

Given the domain knowledge and
expertise held by these players, and that
lack of star categorization has been due
to infrastructural inadequacies of
Government of India, the technical
capacity for Andaman based resorts
should be modified to use price or other
criteria in lieu of star categorization.
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I\SI(I)' RFQ for: SESLOSZ/ Provision in the RFQ Query Submitted Authority Response
22 All 3 Section 2 | While Qualification is open to | FDI is allowed under automatic route | Clause 2.2.11 is for disclosure of holding or transferring more
' Projects (2.2.11) | persons from any country, the | without approval upto 51%, Why is | than 25% of the equity share from national security and public

following provisions shall apply:

(a) Where, on the date of the
Application, 25% (twenty five
percent) or more of the aggregate
issued, subscribed and paid up
equity share capital in an
Applicant or its Member is held by
persons resident outside India or
where an Applicant or its Member
is controlled by persons resident
outside India; or

(b) if at any subsequent stage
after the date of the Application,
there is anacquisition of 25%
(twenty five percent) or more of
the aggregate issued, subscribed
and paid up equity share capital
or control, by persons

resident outside India, in or of the
Applicant or its Member;

then the Qualification of such
Applicant or in the event
described in sub clause (b) above,
the continued Qualification of the
Applicant shall be subject to
approval of the Authority from
national security and public
interest perspective.

The decision of the Authority in
this behalf shall be final and
conclusive and binding on the
Applicant.

clause 2.2.11 it is mentioned that foreign
investment more than 25% requires
approval?

interest perspective.

FDI for the Project shall be governed by extant policy of the

Government of India.
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23.

All 3
Projects

Section 2
(222and
22.11)

Technical Capacity and
Overseas entities

These clauses are at variance. If the
maximum allowable investment by an
overseas entity is 25% (2.2.11) after
which participation is subject to
unspecified security approvals, but the
minimum shareholding required for
consideration of qualifying
technical/financial experience is 26%,
how can a foreign technical partner
meaningfully participate?

In order to be certain of success in
meeting qualification criteria with an
overseas O&M partner, it would perhaps
take an unlikely consortium of an Indian
technically and financially qualifying
partner with an overseas operator,
wherein the technically qualifying
Indian partner would then forgo O&M
rights in favour of the overseas brand.
This is extremely unlikely and does not
create a path for global chains to
participate. The recommended solution
is same as in Point 6 above, which is to
allow O&M participation without equity,
and use that also towards meeting
technical qualifying criteria.

The maximum allowable investment by an overseas entity shall
be governed by extant policy of the Government of India.

Clause 2.2.11 is for disclosure of holding or transferring more
than 25% of the equity share from national security and public
interest perspective.

24,

All 3
Projects

Extension of application
submission date

Owing to the complexity in qualification
criteria and the need for clarification
and overhaul of the same, and also given
the lack of clarity on Concession
Agreement, 22 February is too soon for
formation of consortiums. The RFQ
submission date should be duly
extended

The last date of submission of RFQ is 3.00 pm on 22.02.2019 as
mentioned in clause 1.3 of the RFQ document.

25.

All 3
Projects

Whether there are any minimum debt
equity norms for financing of the project

There is no minimum debt equity norm for financing of the
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I\SI(I)' RFQ for: SSSLOSZ/ Provision in the RFQ Query Submitted Authority Response
26 All 3 - - Whether mortgaged rights would be | The mortgage right of the concessionaire shall be adequately
' Projects provided for raising money from lending | dealt in the Draft Concession Agreement to be issued as part of
institutes the RFP document.
The Draft Concession Agreement shall be broadly based on the
Model Concession Agreement (MCA) for Development and
Operation of Eco-Tourism Resort and  Supporting
Infrastructure. The MCA is available on the NITI Aayog website
https://www.niti.gov.in for reference.
27 Long Section1 | Construction Period and penalty | The construction period of 3 years in a | Construction period has been estimated based on project
' Island 111 on delay remote Island location is not practically | parameter.
project achievable. This requirement needs to
be taken out completely. Penalty clauses | No change in the construction period.
on delay in construction need to be
removed Detail of the penalty provision for delay in construction shall be
provided in the Draft Concession Agreement to be issued as
part of the RFP document.
The Draft Concession Agreement shall be broadly based on the
Model Concession Agreement (MCA) for Development and
Operation of Eco-Tourism Resort and  Supporting
Infrastructure. The MCA is available on the NITI Aayog website
https://www.niti.gov.in for reference.
o8 All 3 Section2 | 2.2.1 lays down the requirement | It is recommended that Bidders, being | No change in the Clause 2.2.1 and other applicable provisions of
' Projects 221 that ‘the Bidder or its | Public Listed companies, be exempted | the RFQ document.

shareholders and any other
Bidder or its shareholder should
not have common shareholders or
beneficial owners, with the
shareholding  or  ownership
interest being in excess of 5%
(five per cent)’

from this clause.
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I\SI(I)' RFQ for: SSSLOSZ/ Provision in the RFQ Query Submitted Authority Response
29 Aves Section2 | An Applicant may be a natural | Clause 2.2.1 (b): The clause says, “An | As per Clause 2.2.1 of the RFQ document.
' Island 2.2.1 (b) | person, private entity, | applicant may be a natural person,

Project government-owned entity or any | private entity, government owned entity | Limited Liability Partnerships, Firms are eligible to apply for
combination of them with a | or any combination of them with a | the Project, subject to the adherence to other eligibility
formal intent to enter into an | formal intent to enter into an agreement | provisions of the RFQ document.
agreement or under an existing agreement to form
or under an existing agreement to | a Consortium”. Kindly specify the words
form a Consortium. A Consortium | *Private Entity* and if Limited Liability
shall be Partnerships, Firms, etc. allowed.
eligible for consideration subject
to the conditions set out in Clause
2.2.6 below.

30 Long Section 2 | Technical Capacity: For | This requirement of minimum 50 rooms | As per provision of the Clause 2.2.2 (A), the Applicant shall,
' Island 222 (A) | demonstrating technical capacity | totalling to 550 rooms is not clear. Does | over the past 5 financial years, preceding the Application Due
Project and experience (the “Technical | the Authority require the Applicant to | Date, have owned/ operated, maintained and managed

Capacity”), the Applicant shall,
over the past 5 (five) financial
years preceding the Application
Due Date, have:

(i) owned a functional 3 star
and/or 4 star and/ or 5 star and/
or 5 star Deluxe and above hotels
having a minimum of 50
residential rooms; or

(i) operated, maintained and
managed a functional 3 star
and/or 4 star and/ or 5 star
and/or 5 star Deluxe and above
hotel having a minimum of 50
residential rooms.

such that the sum total of
residential rooms is more than
550 residential rooms (the
“Threshold Technical Capacity”).

own or manage multiple hotels with a
minimum room count of 50 and a total
of minimum 550 rooms?

functional 3 star and/or 4 star and/ or 5 star and/ or 5 star
Deluxe and above hotels having a minimum of 50 residential
rooms per hotel, such that the sum total of residential rooms in
all hotels is more than 550 residential rooms.

Hence, the Technical Capacity of 550 rooms shall be arrived at
by aggregating room counts of multiple hotels (Eligible
Projects) each having minimum room count of 50.
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I\SI(I)' RFQ for: SSSLOSZ/ Provision in the RFQ Query Submitted Authority Response
31 Aves Section2 | 2.2.2 (A) - Technical Capacity Technical Capacity: The sub-clause | As provided in Clause 3.2.1, Eligible Projects are categorised
' Island 222 (A) demonstrates  the capacity and | into four categories.
Project And 3.22 Eligible Experience in | experience as “owned or operated,
Section 3 | respect of each category shall be | maintained and managed a functional | Applicants may submit hotel experience for meeting Technical
322 measured only for Eligible | 3star and/or 4 star and/or 5 star and/or | Capacity (as provided in Clause 2.2.2 (A) by demonstrating
Projects. 5 star Deluxe and above hotel while | aggregate Project experience under each category.
Clause 3.2.2 says “Eligible Experience in
respect of *EACH CATEGORY* shall
be measured only for eligible projects.
Please clarify
32 Aves Section 2 | Financial Capacity: The | Financial Capacity: As per second | Please refer to Clause 2.2.6 (c) for specific provision related to
' Island 222 (B) | Applicant shall have a minimum | paragraph of this sub-clause, | Lead Member.
Project Net Worth (the “Financial | please clarify if the Lead Member’s

Capacity”) of Rs. 9.50 Crores
(Rupees Nine Crores Fifty Lakhs
only)

at the close of the preceding
financial year.

In case of a Consortium, the
combined technical capacity and
Net Worth of those Members, who
shall have an equity share of at
least 26% (twenty six per cent)
each in the SPV, should satisfy the
above conditions of eligibility;
provided that each such Member
shall, for a period of 2 (two) years
from the date of commercial
operation of the Project, hold
equity share capital not less than:
(i) 26% (twenty six per cent) of
the subscribed and paid up equity
of the SPV; and (ii) 5% (five per
cent) of the Total Project Cost
specified in the Concession
Agreement.

combined technical and financial
capacity will be considered only. To
clarify, can two members of the
consortium separately submit their
financial and technical capacity?

All members, having 26% of the equity stake in the SPV, may
separately submit their financial and technical capacity.

Also, please refer to the corrigendum.
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33.

Aves
Island
Project

Section 2
223

O&M Experience: In the event
that the Applicant does not have
the requisite

O&M experience, it shall either
enter into an agreement, for a
period of 5 (five) years from COD,
with an entity having the
aforesaid experience relating to
the performance of 0O&M
obligations, or engage
experienced and qualified
personnel for discharging its O&M
obligations in accordance with the
provisions of the Concession
Agreement, failing which the
Concession Agreement shall be
liable

to termination.

O&M Experience- Kindly explain the
meaning of “engage experienced and
qualified personnel for discharging its
O&M obligations” as mentioned in the
clause.

The clause is self-explanatory.

34.

All 3
Projects

Section 2
226

Where the Applicant is a single
entity, it may be required to form
an appropriate

Special Purpose Vehicle,
incorporated under the Indian
Companies Act,2013

(the “SPV”), to execute the
Concession ~ Agreement  and
implement the Project.

The RFQ requires Successful Bidder to
form a SPV to enter into agreement for
the allotment of land. We request
removal of this clause and the bidder to
enter into agreement with the authority
from among its existing companies.

No change in the Clause 2.2.6 and other applicable provisions of

the RFQ document.
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I\SI(I)' RFQ for: SSSLOSZ/ Provision in the RFQ Query Submitted Authority Response
35 Aves Section2 | (g) members of the Consortium | Please clarify “members of the | The members of the consortium need to hold equity in the SPV
' Island 2.26(g) | shall enter into a binding Joint | Consortium undertake that they shall | as per the clause 2.2.6(g)(v) of the RFQ and applicable
Project v) Bidding Agreement, substantially | collectively hold at least 51% of the | provisions of the RFQ document.
in the form specified at Appendix- | subscribed and paid-up equity of the
IV (the “Jt. Bidding Agreement”), | SPV at all times until the second | Please refer to the corrigendum.
for the purpose of making the | anniversary of the commercial operation
Application and submitting a Bid | date of the project”.
in the event of being short-listed.
The Jt. Bidding Agreement, to be
submitted along with the
Application, shall, inter alia:
(v) members of the Consortium
undertake  that they shall
collectively hold at least 51%
(fifty one per cent) of the
subscribed and paid up equity of
the SPV at all times until the
second anniversary of the
commercial operation date of the
Project;
36 Aves Section 3 | 3.2.3 For a project to qualify as an | As per clause 3.2.3, only lead member’s | Any member of the Applicant claiming its experience should
' Island 323 Eligible Project under Categories | experience shall be considered. have held minimum 26% of the equity in the Eligible Project
Project 1, 2, 3 and 4, the entity claiming during the period for which experience is being claimed as per

experience should have held, in
the company owning or operating
the Eligible Project, a minimum of
26% (twenty six per cent) equity
during the entire year for which
Eligible Experience is being
claimed.

clause 3.2.3 of the RFQ and applicable provisions of the RFQ
document.
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I\SI(I)' RFQ for: SESLOSZ/ Provision in the RFQ Query Submitted Authority Response
37 Aves Section3 | 3.2.2 Eligible Experience in | Clause 3.2.5and Clause 3.2.2 differ. One Eligible Project can be claimed in one category only.
' Island 3.2.2and | respect of each category shall be
Project 325 measured only for Eligible An Applicant may have multiple Eligible Projects who fall under
Projects. different category and eligible experience in respect of each
category shall be measured only for eligible project as per
3.25 The Applicant shall quote clause 3.2 of the RFQ and applicable provisions of the RFQ
experience in respect of a document.
particular Eligible Project under
any one category only, even
though the Applicant (either
individually or alongwith a
member of the Consortium) may
have played multiple roles in the
cited project. Double counting for
a particular Eligible Project shall
not be permitted in any form.
38 Aves Section 3 | Criteria for Evaluation The clause 1.2.8 says that the bids will | Please refer to Clause 1.2.1 and clause 3.5 of the RFQ document.
' Island 3.26 be invited on the basis of the highest | The RFQ is for qualification and short listing of applicants.
Project Categories Factor financial offer to pay the concession fees
Category 1 1.00 to the authority for the award of the | Shortlisted applicants shall be invited for submission of bids at
Category 2 1.25 concession. The amount shall constitute | the bid Stage. During bid stage, award of the project shall be to
Category 3 1.50 the sole criteria for evaluation of bids*. Highest Bidder as per provision of Clause 1.2.8 of the RFQ
Category 4 2.00 document.

Although, in Clause 3.2.6, there are
factors given for experience according to
the Star Categorization.

In our understanding, what if a bidder
qguotes a highest financial offer but
receives lowest factor on the basis of
clause 3.2.6. Please clarify the basis of
evaluation of bid and the criteria on
which the bidder will be selected
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I\SI(I)' RFQ for: SSSLOSZ/ Provision in the RFQ Query Submitted Authority Response
Aves Section 3 | Criteria for Evaluation . I . Factors provided in the table are for measuring Experience
39 a. The technical capacity in this clause
' Island 326 Categories Factor ' mentions 4 sep araie cateqories Score of an Eligible Project as per its category (as defined in
Project Category 1 1.00 b g " | Clause 3.2.1 of the RFQ document). A Category 4 Eligible Project
gory Further, all the categories are . - . .-
Category 2 1.25 awarded different points (factors) as W|II_ have higher Experience Score than a Category 1 Ell_glble
Category 3 1.50 s .~ | Project for same no. of hotel rooms as evidenced by the higher
per the star categorisation. This
Category 4 2.00 means that category 1 will Factor.
gg;tr?rr;?’;uszar:lyopa(\:/:tenzrel|g31|b|'l<|'iqr<dlln “Resorts” shall be considered under Eligible Projects subject to
clari?y gory & Y| eligibility criteria as per Clause 3.2.1.
b. Kindly add “Resorts” for
participating in the herein
mentioned tender
apart from hotels.
c. Kindly explain the factors as
mentioned in the table in Clause
3.2.6.
40 All 3 Escrow Account Upon review of the Model Concession | As per the RBI  Circular No. DBOD.BP.BC.No.
' Projects Agreement being prepared by NITI | 83/08.12.014/2012-13 dated March 18, 2013, it is suggested to

Aayog, we are given to understand that
an escrow accounts needs to be created
and all capital and revenues would be
controlled under this escrow
mechanism. The Escrow mechanism will
put a lot of restrictions on the day to day
operation which shall adversely affect
the business. The requirement for an
Escrow Account should not be adopted.

have an escrow account to provide adequate comfort to lenders
in a PPP project. However, the objective of the escrow account
is not to put any restriction on the day to day operation of the
Project.

Details of escrow provision for the Project shall be provided in
the Draft Concession Agreement to be issued as part of the RFP
document.

The Draft Concession Agreement shall be broadly based on the
Model Concession Agreement (MCA) for Development and
Operation of Eco-Tourism Resort and  Supporting
Infrastructure. The MCA is available on the NITI Aayog website
https://www.niti.gov.in for reference.
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a1 Smith - ROFR At the end of 30-year concession period | No ROFR provision has been envisaged for the Project.
' Island does concessionaire have the right of
Project first refusal?
42 Smith - Transfer of Assets How is the concessionaire compensated | The project has been structured on DBFOT model.
' Island for the various assets created, if
Project concessionaire chooses not to continue | Therefore, no termination payment shall be payable to the
the lease after the expiry of the30 years | concessionaire at the expiry of the concession period.
period?
43 Smith - - Envisaged time gap between | Bid submission date shall be provided in the RFP document
' Island qualification stage and submission of bid | issued to shortlisted Applicants.
Project
24 Long General We would require the Authority to share | Environment Assessment of the Islands was undertaken by the
' Island the initial Soil and Environment | technical consultant for the project which may be shared with
project Assessment Reports for us to conduct | the shortlisted bidders at the RFP stage.
our evaluation.
However, soil assessment is in the scope of the concessionaire.
45 Long General We require the construction norms to be | Islands Protection Zone (IPZ) notification dated 06.01.2011 and
' Island made available with respect to FSI, CRZ | amendment notification dated 22.08.2013 may be referred.
project norms, ground coverage, height, no. of
basements, etc.
46 Long General We require details of water and | Long Island, Smith Island
' Island electricity supply provided by the
project government at the Island. e Currently, groundwater is used for water supply and Diesel

Generator is used for power supply in the Island for its
inhabitants.

Aves Island

e There is no source of water and power supply in the Island
currently.

It will be the responsibility of the concessionaire to install
desalination plant and rainwater treatment plant to meet its
water requirements and set up his own solar power plant and
diesel power plant to meet the power requirements. However,
A & N Administration is exploring the possibility of providing
power and water during construction phase on payment of user
charges basis which will be confirmed during RFP stage.
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47.

Long
Island
project

General

We require the Authority to provide
more details on the infrastructure
development with respect to
connectivity to and fro Long Island and
roads within the Island. Considering a
minimum room count of 110 rooms,
please let us know the plans of the
government to develop ferry
connectivity for 200 -250 guests
(considering 110 rooms) to and fro the
Island such that the guests are able to
connect with their respective flights all
throughout the day. There are
approximately 15 flights landing and
departing Port Blair daily. Please let us
know the plans to match the frequency
of the ferry service with guests arriving
and departing on these flights
throughout the day.

Connectivity to Long Island:

» The Island is connected by road from Port Blair till Yerrata,
Rangat. From Yerrata jetty, Govt. ferry plies to and fro Long
Island.

* Govt. ferry service is also available from Port Blair to Long
Island.

Following work is being undertaken by UT Administration for
better connectivity:

* Creation of Civil enclave at Naval Air Station, Shibpur,
Diglipur.

* Double lining of Andaman Trunk Road and construction of
two bridges at Middle strait and Humphrey bridge to
reduce travel time.

» Concessionaire will be allowed to use existing helipad for
private operation.

* Water-dromes for seaplane service connectivity at Long
Island.

Further, concessionaire can utilize the existing jetty, helipad or

water drome to introduce private ferry, helicopter or sea plane

for improving connectivity.

48.

Long
Island
project

General

What would be the support provided to
enable construction and development of
the Project from a logistics point of
view? All material and labour would
need to be brought on to the Island and
as such we request for details on the
Authority’s plan to provide ease of
logistics to facilitate construction of a
110 room resort in a remote Island
location.

Services of private cargo boat operators can be utilized for
transportation of material for construction. However, the
authority shall facilitate logistical arrangement on best effort
basis.

49,

Long
Island
project

General

Would the UT engage in marketing the
Andaman & Nicobar Islands as a
destination like other states? (E.g. God’s
Own Country Program by Kerala
Tourism).

UT Administration has undertaken branding of the destination
including issue of advertisement in print media and
participation in national and international trade fairs.

The concessionaire is expected to brand and market the Project
as per its business proposition.
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50 Long General What are the timelines for Port Blair to | UT Administration has taken up the proposal with Ministry of
' Island be connected with Bangkok as | Civil Aviation for introduction of international flights to Port
project mentioned during the August 10th 2018 | Blair and also to provide incentive to encourage the airlines.
conference?
51 Long General Would the UT relax the accessibility of | Govt. of India vide circular dated 29.06.2018 has removed
' Island Andaman & Nicobar by foreign tourists | Restricted Area Permit (RAP) for visiting 29 Islands including
project who currently require extra permits | Long, Aves and Smith Island.
over and above an Indian Visa?
52 Smith General Layout / plan of the site To provide flexibility to the concessionaire, only site zoning has
' Island been done for the project site. Detail layout plan will be
project prepared by the concessionaire.
The site zoning has been attached with the document.
53 Smith General Key plan of the Island Key plan has been attached with the document.
' Island
project
54 Smith General What are various access available |[¢ Smith Island can be accessed via Govt. ferry from Aerial Bay
' Island presently to reach Smith Island? jetty, Diglipur and Port Blair. Alternatively, union operated
project fiber boats may also be hired from Aerial Bay Jetty.
e Smith Island is connected by Andaman trunk road from Port
Blair till Aerial Bay Jetty, Diglipur. From there, one has to
take Govt. ferry or fibre boat to reach Smith Island.
e Helicopter service is also available from Port Blair to
Diglipur.
Following support infrastructure will be provided by UT
Administration to increase accessibility to the Islands:
» Creation of Civil enclave at Naval Air Station, Shibpur,
Diglipur.
* Double lining of Andaman Trunk Road.
» Access to Diglipur helipad.
» Development of Helipad at Smith Island.
» Water-drome for seaplane connectivity to Aerial Bay,
Diglipur.
55 Smith General 12 hours drive from Port Blair to | A joint user base has been proposed at NAS Shibpur which is 8
' Island Diglipur is too tedious & exhausting. | km away from Diglipur and 16 km away from Aerial Bay Jetty.
project What is the Govt. plan to shorten it? To reduce the journey time from Port Blair to Diglipur, two

bridges are under construction and also two laning of ATR is
being carried out.
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56 Smith General Is there a catamaran / small ship sailing | Govt. ferry operates from Port Blair to Aerial Bay Jetty, Diglipur.
' Island from Port Blair to Smith Island? Presently there are no catamarans/small ships sailing from
project Port Blair to Smith Island.
57 Smith General Distance of the Smith Island from | 7.8 km by waterways/sea
' Island Diglipur port
project
58 Smith General Is there any proposal for an airstrip or | A joint user base has been proposed at NAS Shibpur which is 8
' Island heliport to be built near Diglipur / smith | km away from Diglipur and 16 km away from Aerial Bay Jetty. A
project Island? helipad at Diglipur already exists. Moreover, land has already
been identified for construction of helipad at Smith Island.
Water drome are also proposed for operation of sea planes
under UDAN scheme.
59 Smith General What is the total land area of the smith | Total land area of Smith Island is 2470 ha. (24.7 sg.km.)
' Island Island itself?
project
60 Smith General Are all parts of the Smith Island open to | Smith Island is open for tourists, however, to visit Ross and
' Island tourists?  Any  parts  restricted/ | Smith sandbar, one had to obtain permission from Forest
project prohibited? Department which can be taken on arrival at Aerial Bay jetty.
61 Smith General What is the sea diving / scuba / water | Currently, sea diving/scuba/water sports facilities are not
' Island sports facility available in Smith Island? | available in Smith Island. However, the concessionaire may
project create these facilities as per applicable norms and rules.
62 Smith General Water source for the Island? Groundwater is the source of water for inhabitants of the
' Island Island, however concessionaire needs to install desalination
project plant and rainwater treatment plant to meet the water
requirement for the project as per Section 1.1.1 of the RFQ.
63 Smith General Power source for the Island? Diesel Generator is the source of power for the inhabitants of
' Island the Island, however concessionaire needs to set up his own
project solar power plant and diesel power plant to meet the power
requirement for the project as per Section 1.1.1 of the RFQ.
64 Smith General Medical facilities available on the Island? | Currently, a sub health centre is present in Smith Island.
' Island
project
65 Smith General Telecommunication facility on the | The area of Smith Island is partially covered by BSNL telecom
' Island Island? network. A mobile tower is proposed to be erected at
project Sagardweep village in Smith Island under the Universal Service

Obligation Fund (USOF).
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66 Smith General The jetty that the concessionaire is | Concessionaire to obtain necessary permission under
' Island expected to develop on main land & | applicable law for setting up of exclusive jetty in Smith Island.
project Island — will it be for exclusive use of the
concessionaire & its guests or has to be
allowed for public use
67 Smith General Are there enough large trees available | There are enough large trees available on site, however, the
' Island for building of tree houses? How many? | Applicants need to conduct site studies for detail assessment.
project
68 Smith General What are construction items that would | Eco friendly materials such as bamboo, wood, pre cast concrete,
' Island come in category of eco friendly | steel, etc. shall be used for construction and confirm to
project materials? environmental standard of LEED/GRIHA/Green Globe.
69 Smith General Is concessionaire allowed any other | Construction will be either based on eco-friendly materials
' Island construction method other than pre cast | and/or pre-cast/pre-fabricated concrete and/ or steel and
project concrete? confirm to environmental standard of LEED/GRIHA/Green
Globe. Very minimal RCC can be used, only if necessary.
70 Smith General What is typical construction cost per sft | Applicants needs to carry out their own due diligence regarding
' Island in Andaman for civil + plumbing + | construction cost based on the business proposition.
project electrical?
71 Smith General Are civil/construction materials | There are private traders selling construction material in
' Island available in Andaman. Can we get a copy | Andaman. However, the Applicants needs to carry out their
project of the rate list for basic items? own survey regarding rates of construction material.
72 Smith General What construction  equipment is | Private trucks, excavators, etc. are available in the Islands.
' Island available in Andaman? How will it be | However, the Applicants needs to conduct market survey for
project transported to the Island? details on construction equipment.
73 Smith General The gestation for the breakeven/ | There is no viability support available for the project. However,
' Island profitability of the project is expected to | to facilitate the project, following support infrastructure shall
project be much longer than standard. What is | be developed/provided by the UT Administration:
the Govt. support available for the |« Creation of civil enclave at Naval Air Station, Shibpur,
viability of the project? Diglipur.
*  Double lining of Andaman Trunk Road.
*  Submarine Optical fibre connectivity.
»  Access to Diglipur helipad.
» Development of helipad at Smith Island.
» Water-drome for seaplane connectivity to Aerial Bay,
Diglipur.
74 Smith General What is CRZ setback for the project site | Islands Protection Zone (IPZ) notification dated 06.01.2011 and
' Island and the FSI allowed? amendment notification dated 22.08.2013 may be referred.
project
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75 Smith General Please share draft / approved IIMP of | Soft copy of IIMP of Smith Island will be provided to applicants
' Island Smith Island on request.
project
76 Smith General Pls share copy of Form | submitted by | Form | for CRZ application is under process with MoEF.
' Island you for the preliminary CRZ approval?
project
77 Smith General It was mentioned in the meet that | Minutes of the ANCZMA meeting is enclosed.
' Island ANCZMA has recommended the project
project for CRZ clearance. Please provide details
78 Smith General Kindly share details of the outcome of | Decision of Expert Appraisal Committee (EAC) held on
' Island the EAC meeting to be held on | 25.01.2019 is awaited.
project 25.01.2019
79 Smith General Details of the Environmental clearance | Environmental Clearance as per Section 1.1.1 of the RFQ shall
' Island to be obtained by the UT Administration | be obtained by the Authority.
project
80 Smith General Details of the Bar License to be obtained | In the meeting held under the chairmanship of MD, ANIIDCO on
' Island by the UT Administration 14.09.2018 it has been decided that UT Administration shall
project provide upfront bar license, which will be deemed to be
approved as soon as the fire clearance and clearance from SP
(CID) is granted. Further, the Administration shall commence
the public consultation/objection process for the prescribed 15
days upon the issuance of Request for Proposal (RFP)
documents for these projects.
81 Smith General Groundwater clearance is to be obtained | The project does not envisage use of ground water. The project
' Island by the concessionaire? Is groundwater | will have to meet its water requirement through desalination
project extraction allowed? plant and rainwater harvesting as per Section 1.1.1 of the RFQ.
82 Smith General Current land usage as per revenue | Approval of the competent authority shall be obtained for land
' Island record — agriculture / grazing, etc.? Is | use conversion before execution of the agreement.
project land conversion required?
83 Smith General Existing  squatters/tenants/structures | Encumbrance free land shall be provided to the concessionaire.
' Island on site. Please share pictures.
project
Smith General Solid & sewage waste disposal policy as | The concessionaire has to comply with the guidelines for
84. h . .
Island per Islands norms & rules? effluent sewage and solid waste management issued vide
project notification dated 28.09.2017 and all other applicable law in

this regard.
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85 Smith General Is the number of keys (70 keys) the | The maximum keys proposed for the project is 70 as per
' Island maximum. How was it arrived at? Section 1.1.1 of the RFQ which has been arrived based on
project comprehensive carrying capacity of the Island by the
consultant.
86 Smith General Is concessionaire required to set up a | Desalination plant is the part of the project and has to be set up
' Island desalination plant at site? by concessionaire as per Section 1.1.1 of the RFQ.
project
87 Smith General Any protected wildlife / marine | Ross wildlife sanctuary is situated at a distance of 5 km.
' Island sanctuary in vicinity of site? Radial
project distance?
88 Smith General Are turtle nesting sites in the vicinity? | Turtle nesting sites are present at a distance of 1.5 to 2 km.
' Island How far? Any restrictions applicable?
project
89 Smith General How far is the Indian territorial water | 12 nautical miles from the Islands.
' Island boundary?
project
9 Smith General Distance of nearest inhabited village? | The site falls in Sagardweep village which is sparsely populated
' Island Existing facilities at the village? (approx. 600 people). Following are the facilities in the village:
project Sub Health Centre — 1 km
Govt. Middle School - 1 km
Police outpost— 1.6 km
Temple — 400 m
Community hall - 1 km
91 Smith General Details of the seaplane service | Feasibility study of water drome at Diglipur has been
' Island connectivity at Diglipur? conducted by a technical team of Ministry of Civil Aviation and
project the report has been submitted. Ministry of Civil Aviation has
recently awarded the route connecting Port Blair to Shibpur,
Diglipur to M/s Andaman Airways Pvt. Ltd. for operation of
fixed wing aircraft under UDAN scheme.
92 All 3 General CRZ clearance rules/CRZ issues. Islands Protection Zone (IPZ) notification dated 06.01.2011 and
' projects amendment notification dated 22.08.2013 may be referred.
93 All 3 General Tourism details relating to Guest, | There are no existing tourist accommodation facilities in Smith
' projects Occupancy, ADR for nearby resorts to | and Aves Islands.

each of the proposed Islands.

Long Island has 1 Hotel, Blue Planet (5-6 rooms)

1 forest guest house (3 rooms) and 1 forest rest house (2
rooms);

2 eco-tourism resorts (total 10 rooms) owned by Forest Dept.
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94 All3 General EIA. -  Environmental Impact | Islands Protection Zone (IPZ) notification dated
' projects Assessment 06.01.2011 may be referred.
95 All 3 General Jetty or detailed landing facilities for | Long Island
' projects transporting guest/workers/people e Berthing facilities are available in Yeratta and Long Island,
including RCC jetty and a passenger waiting hall.

Smith Island

e Berthing facilities are available in Aerial Bay and Smith
Island.

e There is a RCC jetty in Sagardweep which is being
upgraded.

e Tourist speed boats ply regularly between Aerial Bay and
the eco-tourism beach in Ross & Smith beach. There are
however no berthing facilities in Smith Island beach

Aves Island

e Aves Island does not have a jetty however a floating jetty is
proposed as part of the support infrastructure to be created
by the concessionaire as per Section 1.1.1 of the RFQ.

9% All 3 General Salt Water crocodiles issue Wildlife Institute of India is in the process of submitting the
' projects report on the issue of salt water crocodile based on which A& N
Administration will take further necessary action.
97 All 3 General Roads & Bridges UT Administration has undertaken projects for double laning of
' projects Andaman Trunk Road and for construction of major bridges
across Middle and Humphrey Straits to reduce the travel time
from Port Blair to Diglipur.
98 AI_I 3 General Jarwa Tribe None of the sites falls in tribal reserve.
' projects
99 All 3 General Manpower ratio It is upto concessionaire to decide the manpower ratio.
' projects However, 60% of the manpower should be locally employed
which shall be mentioned in the concession agreement.
100, All3 General Technical Feasibility Report Consultant engaged by NITI Aayog carried out feasibility
projects of the project and approval of Govt. of India has been
obtained.
101 All 3 General Water Activities- Govt Order & | Water sports guidelines for_mulated_ by Tourism Department,_ A
"| projects Regulation & N Administration is available on the website

www.andamans.gov.in
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102 All 3 General Private Helipad Facilities & Sea Planes There is an existing helipad at Long Island. At Smith Island, the
"| projects helipad is under construction. The concessionaire will be
provided access to these helipads for private operation.
Feasibility study for water drome at Mayabunder and Dilgipur
has been conducted by a technical team and the report has been
submitted to Ministry of Civil Aviation. A technical team is on a
visit to the islands to conduct pre feasibility study of water
drome at Long Island for including the same under UDAN
special round of bidding which is expected shortly.
All 3 General Private RORO or Cruise Ship Operations | For operation of RORO/cruise ship in addition to obtaining
103. - - . S . .
projects —Regulations license from DG Shipping and registration of vessel from
Mercantile Marine Department (MMD), permission also needs
to be obtained from Directorate of Shipping Services, A
& N Administration.
104 Long Route & Drudge for the creek — Low & | Presently DSS is operating a ferry between Yeratta creek to
' Island High Water from Yeratta to Lalaji Bay Long Island and OBM operated boats are also being operated in
project the creek by private parties.
105 Long Jetty or detailed landing facilities for | There are regular ferries on alternate days to Rangat via Long
' Island transporting guest/workers/people | Island. Berthing facilities are available in Yeratta and Long
project from Port Blair to Lalaji Bay Island, including RCC jetty and a passenger waiting hall.
106 Long Logistics for construction time and | Import duty as applicable in mainland India is applicable in A &
' Island operational (working capital). Any | N Islands and there is concessional import duty applicable for
project incentives or exemptions for importing | import of construction material from ASEAN countries as per
raw material from abroad. notification no. 14/2011-Custom.
107 Long Network & Connectivity Issues — Phone | A & N Administration has taken up with BSNL for providing
' Island & Internet mobile connectivity at Lalaji Bay, Long Island.
project
108 Long Forest Area — Trekking Routes & | Trekking through the forest area is permitted subject to certain
' Island Adventure Activities terms & conditions. Further, only eco tourism activities during
project day time shall be allowed in forest area which will be regulated
by respective Divisional Forest Officer.
109 Smith Access through the reserved forest to | Access through reserve forest for trekking to beach is
' Island the beach permissible subject to certain terms & conditions.
project
110 Smith Permission for eating joints/classified | The eating joints/classified restaurants at the Project Site are
' Island restaurants part of the project. However, necessary license under FSSAI is
project required to be obtained for operation of the same.
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111 Smith Liquor Licence In the meeting held under the chairmanship of MD, ANIIDCO on
' Island 14.09.2018 it has been decided that UT Administration shall
project provide upfront bar license, which will be deemed to be
approved as soon as the fire clearance and clearance from SP
(CID) is granted. Further, the Administration shall commence
the public consultation/objection process for the prescribed 15
days upon the issuance of Request for Proposal (RFP)
documents for these projects.
Smith Clarifications on  Tree  Cottages | The proposed tree cottages are departmental project of Forest
112 - -
Island (competitive development) on beach to | Department for day visit.
project be built by forest department
113 Smith Leasing on beach front at forest land There is no proposal for leasing of beach front at the forest
' Island land.
project
114 Aves Light house usage by concessionaire. | Light house is not part of the project, however the
' Island Whether it will be part of the project. concessionaire shall allow access of the staff for its
project operation/maintenance.

Responses to the pre application queries are subject to disclaimer mentioned in RFQ document.
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