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Response to Pre-Application Queries on the RFQs for  
“Development of Eco-Tourism Projects in Lalaji Bay, Long Island, Smith Island and Aves Island” 

 
Sl. 

No. RFQ for: Section/ 
Clause Provision in the RFQ Query Submitted Authority Response 

1.  Aves 
Island 
Project 

Section 1 
1.1.1 

Concession Period = 30 Years 
including construction period of 2 
years 

Period of Concession- it is hereby 
requested to extend the period to 
at least 50 years. 

The concession period has been decided based on project 
parameter and as mentioned in clause 1.1.1 & 1.2.8 and other 
applicable provisions of the RFQ document.  

2.  Aves 
Island 
Project 

Section 1 
1.1.1 

Star Categorization- Confirm to 
minimum 4 Star Categorization by 
Ministry of Tourism 

Star Categorization- Confirm to 
minimum 4 Star Categorization by 
Ministry of Tourism* 
 
This clause says minimum 4-star 
categorization but the eligibility in 
Clause 2.2.2 (A) clearly *specifies 3 Star 
and/or 4 Star and/or 5 Star and/or 5 
Star Deluxe or above*. 

The Star Categorization specified in Clause 1.1.1 is for the 
proposed Project to be developed by the concessionaire at Aves 
Island. 
 
The star categorization specified in Clause 2.2.2 (A) is for 
eligibility of hotels for demonstrating Technical Capacity of the 
Applicant.  

3.  All 3 
Projects 

Section 1 
1.1.1 

Following supporting 
infrastructure to be created by the 
concessionaire :  
 
Floating jetty, desalination plant, 
rain water treatment plant, solar 
power plant, DG set, STP, etc.  

Support infrastructure to be created by 
concessionaire (Jetty, Desalination Plant, 
RWT plant, Solar plant, STP, etc. is 
excessive and partially unnecessary for 
some projects. These should be clarified 
as non-essential to completion 
certificate. Whereas it is fine for it to be 
spelled out that ANIIDCO will not 
provide these facilities, it should be left 
to the winning bidder to choose the level 
of supporting infrastructure he requires 
and to build accordingly. 

The support infrastructure has been considered for self-
sustenance of the projects considering its eco-friendly nature. 
The support infrastructure proposed to be created for the 
project is also part of the Form 1 of CRZ application which has 
been submitted by the Authority to MoEF for obtaining prior 
CRZ clearance.   
 
Details of support infrastructure to be created by the 
concessionaire shall be provided in the Draft Concession 
Agreement to be issued as part of RFP document. 
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No. RFQ for: Section/ 

Clause Provision in the RFQ Query Submitted Authority Response 

4.  All 3 
Projects 

Section 1 
1.1.1 

Prior/In-principle CRZ/ 
Environmental Clearance as 
applicable for the projects shall be 
obtained by the Authority. 

Environmental Clearance/CRZ 
Clearance is dependent upon exact 
layout drawings and exact project plan. 
Even if some form of in-principle 
approval is obtained, the project once 
finalized will have to go through all the 
same clearances again. The RFQ 
document does not build in grace time 
for the winning bidder to obtain these or 
safety clauses in case these end up not 
forthcoming. It also does not mention 
penalties for the failure of ANIIDCO to 
procure these, if the onus is actually on 
ANIIDCO. 

The Corporation on 19.07.2018 submitted online application to 
MoEF for CRZ clearance for Long, Aves & Smith Island and on 
06.12.2018 submitted application for Environment Clearance 
for Long Island project submitted to MoEF. The Expert 
Appraisal Committee (EAC) of MoEF considered the 
applications in its meeting held on 25.01.2019.    
 
Environmental Clearance/ CRZ Clearance shall be Conditions 
Precedent of the Authority. The timelines and damages for 
respective Conditions Precedent of the Authority and the 
concessionaire shall be provided in the Draft Concession 
Agreement to be issued as part of RFP document. The Draft 
Concession Agreement shall be broadly based on the Model 
Concession Agreement (MCA) for Development and Operation 
of Eco-Tourism Resort and Supporting Infrastructure. The MCA 
is available on the NITI Aayog website 
https://www.niti.gov.in/writereaddata/files/document_publicati
on/ModelConcessionAgreement_for_Development_and_Operation
_of_Eco-tourism_Resort.pdf for reference. Draft Concession 
Agreement to be issued as part of the RFP document. 

5.  All 3 
Projects 

Section 1 
1.1.1 

A & N Administration shall 
facilitate the concessionaire in 
obtaining applicable permits 
subject to concessionaire 
submitting timely complete 
application. 

Other clearances, such as Bar License 
are also dependent upon submission of 
project report. In the RFQ meeting it was 
mentioned that Bar Licenses would be 
included in the pre-procured clearances. 
Clarification is required if this is actually 
the case; i.e. is a change being made to 
the Bar License regulations/procedures 
which currently mandate that Bar 
License will be extended only after 
physical inspection of completed 
buildings    

In the meeting held under the chairmanship of MD, ANIIDCO on 
14.09.2018 it has been decided that UT Administration shall 
provide upfront bar license, which will be deemed to be 
approved as soon as the fire clearance and clearance from SP 
(CID) is granted. Further, the Administration shall commence 
the public consultation/objection process for the prescribed 15 
days upon the issuance of Request for Proposal (RFP) 
documents for these projects.  
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6.  All 3 
Projects 

Section 1 
1.1.1 

 Commercialization of Land for tourism 
purposes currently requires detailed 
project proposal to be submitted prior 
to diversion of land use. Clarity is sought 
as to how diversion of land use will be 
granted in the absence of detailed 
project plans, and if any change is being 
made to the rules governing diversion of 
land use to facilitate the same 

Approval of the competent authority shall be obtained for land 
use conversion before execution of the agreement.  

7.  Long 
Island 
project 

1.1.1 220 (400 beds). The project shall 
be deemed complete with 
construction of minimum 110 
rooms in 03 years and it is upto 
the concessionaire to build 
additional rooms subject to a 
maximum of 220 rooms over 15 
years 

The minimum room count requirement 
is 110 keys. The Projects total room 
count is 220 keys. We require 
clarification on the requirement of 400 
beds. This should be deleted as it implies 
400 physical beds. 

Total no. of rooms permitted are 220 or 440 beds and 
maximum guest occupancy permitted is 440. 

8.  Long 
Island 
project 

1.1.1 Concession period – 60 years 
including 03 years of construction 
period.  

Leasehold rights for 60 years including 3 
years for construction is not acceptable. 
The authority needs to consider freehold 
rights to the land.  

Site for Project shall be made available on license basis. This is 
captured under Article 3 & 10 of the Model Concession 
Agreement of Eco-Tourism Projects. The Draft Concession 
Agreement for the proposed Project shall be broadly based on 
the MCA which is available on the website of NITI Aayog 
https://www.niti.gov.in. Draft Concession Agreement to be 
issued as part of the RFP document. 

9.  Long 
Island 
project 

1.1.1 Concession period – 60 years 
including 03 years of construction 
period.  

The Project should be with Freehold 
rights and for the successful 
concessionaire  to own and not transfer 
at the end of a term. 

Site for Project shall be made available on license basis. This is 
captured under Article 3 & 10 of the Model Concession 
Agreement of Eco-Tourism Projects. The Draft Concession 
Agreement for the proposed Project shall be broadly based on 
the MCA which is available on the website of NITI Aayog 
https://www.niti.gov.in. Draft Concession Agreement to be 
issued as part of the RFP document.   

10.  Long 
Island 
project 

1.1.1 Type of construction proposed – 
Eco friendly material and/or pre 
cast concrete technology. 

It is a requirement to build using eco-
friendly material. We require definition 
and details of this eco-friendly material. 
This can be basis practical availability of 
material.  

Construction to be undertaken using eco-friendly material such 
as wood, bamboo, pre-cast concrete/pre-fabricated 
concrete/steel as per Section 1.1.1 of the RFQ with very 
minimal use of RCC and confirm to environmental standard of 
LEED/ GRIHA/Green Globe.  
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11.  Long 
Island 
project 

1.1.1 Prior/In-principle CRZ/ 
Environmental Clearance as 
applicable for the projects shall be 
obtained by the Authority. 
 
A & N Administration shall 
facilitate the concessionaire in 
obtaining applicable permits 
subject to concessionaire 
submitting timely complete 
application.  

Please provide a list of all the clearance 
that will be obtained by the Authority. A 
single window clearance for 
Environment, CRZ, Forest, Liquor 
License, construction and development, 
police clearances etc. would be required. 

Following clearances will be provided by the UT 
Administration: 
 CRZ clearance 
 Environment Clearance 
 Conversion of Land Use (CLU) 
 Liquor / Alcohol & Bar License  
 
In addition, UT Administration shall facilitate the 
concessionaire in obtaining other applicable permits such as 
Building Plan Sanction, Pollution NOC, Electricity Clearance, 
Fire Clearance, Food License & Hygiene Clearance, approval for 
Adventure and Water Sports activities, etc. subject to 
concessionaire submitting timely complete application in 
accordance with prescribed norms. 

12.  Long 
Island 
project 

1.1.1 Estimated Project Cost – Rs. 379  
Crores for 220 keys and Rs. 154 
Crores for 110 keys 

Requirement: Rs. 379 Crores for 220 
keys and Rs. 154 Crores for 110 keys.  
We would require the break-up of the 
Estimated Project Cost Requirement as 
provided in the RFQ 

The total estimated cost of the project is given in Section 1.1.1 
of the RFQ.  
 
The Applicants are required to have their own estimate of the 
Project Cost based on the site assessment, proposed design of 
the Project, construction material and methodology, and other 
parameters, as applicable. 

13.  Long 
Island 
project 

1.1.1 Following supporting 
infrastructure to be created by the 
concessionaire:  
 
Floating jetty, desalination plant, 
rain water treatment plant, solar 
power plant, DG set, STP, etc. 

Supporting infrastructure of floating 
jetty and solar power plant needs to be 
provided by the authority. These cannot 
be an obligation for the concessionaire 
to build. 

The support infrastructure such as Floating Jetty, STP, 
Desalination plant, Solar Power Plant, etc. which are required 
for self sustenance of the project and are in the scope of the 
concessionaire  as per Section 1.1.1 of the RFQ.  

14.  Aves 
Island 
project 

1.1.1  As per Clause 1.1.1 it has to be only the 
Tent or other structural materials could 
be integrated as well with Tent? 

The accommodation facilities have to be tents, but facilities like 
lobby, restaurants, spa etc will be permanent structures made 
form eco-friendly/ pre-cast materials and confirm to 
environmental standard of LEED/GRIHA/Green Globe.  

15.  Aves 
Island 
project 

1.1.1  As per Clause 1.1.1 it mentioned 50 keys, 
Is there any flexibility to increase the 
number.  Would you please share with 
us the total beach length / Shore line 
length for each Island Please. This will 
help us for our project assessment. 

50 Keys as mentioned are maximum no. of keys for the Project 
at Aves island and cannot be increased. 
 
Total beach length of Aves Island: 0.5km (approx.). However, 
Applicants are required to make their own site assessment for 
beach length. 
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16.  All 3 
Projects 

Section 1 
1.2.1 

 RFP documents including Concession 
Agreement are not available at present. 
It is impossible to form Consortiums 
when the proposed consortium partners 
do not have clarity on the shape of the 
final agreement and project they will be 
jointly bidding on. 
The RFQ deadline should be extended 
till 30 days after the RFP documents, 
and specifically the Model Concession 
Agreement, is finalized and shared with 
intending bidders. 

The Draft Concession Agreements of all 3 Projects shall be 
broadly based on the Model Concession Agreement (MCA) for 
Development and Operation of Eco-Tourism Resort and 
Supporting Infrastructure. The MCA is available on the NITI 
Aayog website https://www.niti.gov.in for reference.    

17.  Aves 
Island 
Project 

Section 1 
1.2.6 

During the Bid Stage, Bidders are 
invited to examine the Project in 
greater detail, and to carry out, at 
their cost, such studies as may be 
required for submitting their 
respective Bids for award of the 
concession including 
implementation of the Project. 

Clause 1.2.6 says that the Bidders are 
invited to examine the project but the 
date, time and number of persons 
allowed is not mentioned. 

Bidders may examine the Project in greater detail at its own 
cost, at its own discretion. 
 
However, the Authority shall facilitate in providing clarification 
on the project and for site visit.   

18.  All 3 
Projects 

Section 2 
(2.2.2 B) 

In case of a Consortium, the 
combined Technical Capacity and 
Net Worth of those Members, who 
shall have an equity share of at 
least 26% (twenty six per cent) 
each in the SPV, should satisfy the 
above conditions of eligibility; 
provided that each such Member 
shall, for a period of 2 (two) years 
from the date of commercial 
operation of the Project, hold 
equity share capital not less than: 
(i) 26% (twenty six per cent) of 
the subscribed and paid up equity 
of the SPV; and (ii)5% (five per 
cent) of the Total Project Cost 
specified in the Concession 
Agreement. 

Minimum equity criteria of 26% for 
considering technical and financial 
eligibility criteria to be relaxed 
considering that most of the leading 
hotel chains only operate the hotel and 
not invest in the project 

Consortium members whose Technical Capacity and Net Worth 
have been considered for qualification are required to hold at 
least 26% equity share for a period of 5 (five) years from 
commercial operation of the Project as per the clause 2.2.2(B) & 
2.2.6(c) of the RFQ and other applicable provisions of the RFQ 
document.     
 
Please refer to the corrigendum.  

19.  All 3 
Projects 

Technical partner of consortium should 
have a minimum stake of 26%, so can a 
foreign hotel owner/operator be part of 
consortium with more than 26%? 

A foreign entity may become part of the consortium subject to 
Clause 2.2.2, Clause 2.2.6, Clause 2.2.11 of the RFQ and other 
applicable provisions of the RFQ document.  
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20.  All 3 
Projects 

Section 2 
(2.2.2 and 

2.2.3) 

Technical Capacity Major hotel chains prefer not to invest 
and prefer to seek O&M contracts only. 
The structure of qualification criteria 
does not allow for a consortium between 
a non-investing O&M partner and a 
Financial Partner. 
Recommended that Financial Capacity 
be determined through Net Worth 
Criteria and for Technical Capacity, lock-
in period of qualifying O&M partner be 
accepted (with substitution allowed at 
end of period with another qualifying 
O&M partner if necessary). 

Technical Capacity and Financial Capacity of the Applicant shall 
be determined as per the clause 2.2.2 and 2.2.3 of the RFQ and 
other applicable provisions of the RFQ document. 

21.  All 3 
Projects 

Section 2 
(2.2.2 and 

2.2.3) 

Technical and Financial 
Capacity 

The Qualification Criteria exclude 
meaningful participation of Andaman 
Based hotel owners, and this should be 
revisited to allow the same.  
Andaman based legacy resorts, even 
those which previously held star 
categorization from Government of 
India, do not at present have such 
classification owing to change in 
application procedure which required 
CRZ Clearance, whereas CRZ Authority 
and procedures for clearances were not 
in place in Andaman until very recently. 
Now that these procedures and bodies 
are in place, Andaman based resort 
owners have applied under special 
dispensation for CRZ Post Facto 
clearance.  
Given the domain knowledge and 
expertise held by these players, and that 
lack of star categorization has been due 
to infrastructural inadequacies of 
Government of India, the technical 
capacity for Andaman based resorts 
should be modified to use price or other 
criteria in lieu of star categorization. 

The qualification criteria of the Applicant shall be determined 
as per the clause 2.2.2 and 2.2.3 of the RFQ and other applicable 
provisions of the RFQ document.  
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22.  All 3 
Projects 

Section 2 
(2.2.11) 

While Qualification is open to 
persons from any country, the 
following provisions shall apply:   
 
(a) Where, on the date of the 
Application, 25% (twenty five 
percent) or more of the aggregate 
issued, subscribed and paid up 
equity share capital in an 
Applicant or its Member is held by 
persons resident outside India or 
where an Applicant or its Member 
is controlled by persons resident 
outside India; or  
 
(b) if at any subsequent stage 
after the date of the Application, 
there is anacquisition of 25% 
(twenty five percent) or more of 
the aggregate issued, subscribed 
and paid up equity share capital 
or control, by persons  
resident outside India, in or of the 
Applicant or its Member;   
 
then the Qualification of such 
Applicant or in the event 
described in sub clause (b) above, 
the continued Qualification of the 
Applicant shall be subject to 
approval of the Authority from 
national security and public 
interest perspective.  
 
The decision of the Authority in 
this behalf shall be final and 
conclusive and binding on the 
Applicant.  

FDI is allowed under automatic route 
without approval upto 51%, Why is 
clause 2.2.11 it is mentioned that foreign 
investment more than 25% requires 
approval? 

Clause 2.2.11 is for disclosure of holding or transferring more 
than 25% of the equity share from national security and public 
interest perspective. 
 
FDI for the Project shall be governed by extant policy of the 
Government of India.  
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23.  All 3 
Projects 

Section 2 
(2.2.2 and 

2.2.11) 

Technical Capacity and 
Overseas entities 

These clauses are at variance. If the 
maximum allowable investment by an 
overseas entity is 25% (2.2.11) after 
which participation is subject to 
unspecified security approvals, but the 
minimum shareholding required for 
consideration of qualifying 
technical/financial experience is 26%, 
how can a foreign technical partner 
meaningfully participate?  
 
In order to be certain of success in 
meeting qualification criteria with an 
overseas O&M partner, it would perhaps 
take an unlikely consortium of an Indian 
technically and financially qualifying 
partner with an overseas operator, 
wherein the technically qualifying 
Indian partner would then forgo O&M 
rights in favour of the overseas brand. 
This is extremely unlikely and does not 
create a path for global chains to 
participate. The recommended solution 
is same as in Point 6 above, which is to 
allow O&M participation without equity, 
and use that also towards meeting 
technical qualifying criteria. 

The maximum allowable investment by an overseas entity shall 
be governed by extant policy of the Government of India. 
 
Clause 2.2.11 is for disclosure of holding or transferring more 
than 25% of the equity share from national security and public 
interest perspective. 
 
 

24.  All 3 
Projects 

 Extension of application 
submission date 

Owing to the complexity in qualification 
criteria and the need for clarification 
and overhaul of the same, and also given 
the lack of clarity on Concession 
Agreement, 22 February is too soon for 
formation of consortiums. The RFQ 
submission date should be duly 
extended 

The last date of submission of RFQ is 3.00 pm on 22.02.2019 as 
mentioned in clause 1.3 of the RFQ document.  

25.  All 3 
Projects 

- - Whether there are any minimum debt 
equity norms for financing of the project 

There is no minimum debt equity norm for financing of the 
Project.  
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26.  All 3 
Projects 

- - Whether mortgaged rights would be 
provided for raising money from lending 
institutes 

The mortgage right of the concessionaire shall be adequately 
dealt in the Draft Concession Agreement to be issued as part of 
the RFP document. 
 
The Draft Concession Agreement shall be broadly based on the 
Model Concession Agreement (MCA) for Development and 
Operation of Eco-Tourism Resort and Supporting 
Infrastructure. The MCA is available on the NITI Aayog website 
https://www.niti.gov.in for reference. 

27.  Long 
Island 
project 

Section 1 
1.1.1 

Construction Period and penalty 
on delay 

The construction period of 3 years in a 
remote Island location is not practically 
achievable. This requirement needs to 
be taken out completely. Penalty clauses 
on delay in construction need to be 
removed 

Construction period has been estimated based on project 
parameter.  
 
No change in the construction period. 
 
Detail of the penalty provision for delay in construction shall be 
provided in the Draft Concession Agreement to be issued as 
part of the RFP document. 
 
The Draft Concession Agreement shall be broadly based on the 
Model Concession Agreement (MCA) for Development and 
Operation of Eco-Tourism Resort and Supporting 
Infrastructure. The MCA is available on the NITI Aayog website 
https://www.niti.gov.in for reference. 

28.  All 3 
Projects 

Section 2 
2.2.1 

2.2.1 lays down the requirement 
that ‘the Bidder or its 
shareholders and any other 
Bidder or its shareholder should 
not have common shareholders or 
beneficial owners, with the 
shareholding or ownership 
interest being in excess of 5% 
(five per cent)’ 

It is recommended that Bidders, being 
Public Listed companies, be exempted 
from this clause. 

No change in the Clause 2.2.1 and other applicable provisions of 
the RFQ document.  
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29.  Aves 
Island 
Project 

Section 2 
2.2.1 (b) 

An Applicant may be a natural 
person, private entity, 
government-owned entity or any 
combination of them with a 
formal intent to enter into an 
agreement  
or under an existing agreement to 
form a Consortium. A Consortium 
shall be  
eligible for consideration subject 
to the conditions set out in Clause 
2.2.6 below. 

Clause 2.2.1 (b): The clause says, “An 
applicant may be a natural person, 
private entity, government owned entity 
or any combination of them with a 
formal intent to enter into an agreement 
or under an existing agreement to form 
a Consortium”. Kindly specify the words 
*Private Entity* and if Limited Liability 
Partnerships, Firms, etc. allowed. 

As per Clause 2.2.1 of the RFQ document. 
 
Limited Liability Partnerships, Firms are eligible to apply for 
the Project, subject to the adherence to other eligibility 
provisions of the RFQ document. 

30.  Long 
Island 
Project 

Section 2 
2.2.2 (A) 

Technical Capacity: For 
demonstrating technical capacity 
and experience (the “Technical 
Capacity”), the Applicant shall, 
over the past 5 (five) financial 
years preceding the Application 
Due Date, have:  
 
(i) owned a functional 3 star 
and/or 4 star and/ or 5 star and/ 
or 5 star Deluxe and above hotels 
having a minimum of 50 
residential rooms; or  
 
(ii) operated, maintained and 
managed a functional 3 star 
and/or 4 star and/ or 5 star 
and/or 5 star Deluxe and above 
hotel having a minimum of 50  
residential rooms.  
 
such that the sum total of 
residential rooms is more than 
550 residential rooms (the 
“Threshold Technical Capacity”). 

This requirement of minimum 50 rooms 
totalling to 550 rooms is not clear. Does 
the Authority require the Applicant to 
own or manage multiple hotels with a 
minimum room count of 50 and a total 
of minimum 550 rooms? 

As per provision of the Clause 2.2.2 (A), the Applicant shall, 
over the past 5 financial years, preceding the Application Due 
Date, have owned/ operated, maintained and managed 
functional 3 star and/or 4 star and/ or 5 star and/ or 5 star 
Deluxe and above hotels having a minimum of 50 residential 
rooms per hotel, such that the sum total of residential rooms in 
all hotels is more than 550 residential rooms.  
 
Hence, the Technical Capacity of 550 rooms shall be arrived at 
by aggregating room counts of multiple hotels (Eligible 
Projects) each having minimum room count of 50. 
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31.  Aves 
Island 
Project 

Section 2 
2.2.2 (A) 

And 
Section 3 

3.2.2 

2.2.2 (A) - Technical Capacity 
 
3.2.2 Eligible Experience in 
respect of each category shall be 
measured only for Eligible 
Projects. 

Technical Capacity: The sub-clause 
demonstrates the capacity and 
experience as “owned or operated, 
maintained and managed a functional 
3star and/or 4 star and/or 5 star and/or 
5 star Deluxe and above hotel while 
Clause 3.2.2 says “Eligible Experience in 
respect of *EACH CATEGORY* shall 
be measured only for eligible projects. 
Please clarify 

As provided in Clause 3.2.1, Eligible Projects are categorised 
into four categories. 
 
Applicants may submit hotel experience for meeting Technical 
Capacity (as provided in Clause 2.2.2 (A) by demonstrating 
aggregate Project experience under each category. 

32.  Aves 
Island 
Project 

Section 2 
2.2.2 (B) 

Financial Capacity: The 
Applicant shall have a minimum 
Net Worth (the “Financial 
Capacity”) of Rs. 9.50 Crores 
(Rupees Nine Crores Fifty Lakhs 
only)  
at the close of the preceding 
financial year.  
 
In case of a Consortium, the 
combined technical capacity and 
Net Worth of those Members, who 
shall have an equity share of at 
least 26% (twenty six per cent) 
each in the SPV, should satisfy the 
above conditions of eligibility; 
provided that each such Member 
shall, for a period of 2 (two) years 
from the date of commercial 
operation of the Project, hold 
equity share capital not less than: 
(i) 26% (twenty six per cent) of 
the subscribed and paid up equity 
of the SPV; and (ii) 5% (five per 
cent) of the Total Project Cost 
specified in the Concession  
Agreement. 

Financial Capacity: As per second 
paragraph of this sub-clause, 
please clarify if the Lead Member’s 
combined technical and financial 
capacity will be considered only. To 
clarify, can two members of the 
consortium separately submit their 
financial and technical capacity? 

Please refer to Clause 2.2.6 (c) for specific provision related to 
Lead Member. 
 
All members, having 26% of the equity stake in the SPV, may 
separately submit their financial and technical capacity. 
 
Also, please refer to the corrigendum. 
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33.  Aves 
Island 
Project 

Section 2 
2.2.3 

O&M Experience: In the event 
that the Applicant does not have 
the requisite  
O&M experience, it shall either 
enter into an agreement, for a 
period of 5 (five) years from COD, 
with an entity having the 
aforesaid experience relating to 
the performance of O&M 
obligations, or engage 
experienced and qualified 
personnel for discharging its O&M 
obligations in accordance with the 
provisions of the Concession 
Agreement, failing which the 
Concession Agreement shall be 
liable  
to termination. 

O&M Experience- Kindly explain the 
meaning of “engage experienced and 
qualified personnel for discharging its 
O&M obligations” as mentioned in the 
clause. 

The clause is self-explanatory. 

34.  All 3 
Projects 

Section 2 
2.2.6 

Where the Applicant is a single 
entity, it may be required to form 
an appropriate  
Special Purpose Vehicle, 
incorporated under the Indian 
Companies Act,2013  
(the “SPV”), to execute the 
Concession Agreement and 
implement the Project. 

The RFQ requires Successful Bidder to 
form a SPV to enter into agreement for 
the allotment of land. We request 
removal of this clause and the bidder to 
enter into agreement with the authority 
from among its existing companies. 

No change in the Clause 2.2.6 and other applicable provisions of 
the RFQ document. 
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35.  Aves 
Island 
Project 

Section 2 
2.2.6 (g) 

(v) 

(g) members of the Consortium 
shall enter into a binding Joint 
Bidding Agreement, substantially 
in the form specified at Appendix-
IV (the “Jt. Bidding Agreement”), 
for the purpose of making the 
Application and submitting a Bid 
in the event of being short-listed. 
The Jt. Bidding Agreement, to be 
submitted along with the 
Application, shall, inter alia: 
 
(v) members of the Consortium 
undertake that they shall 
collectively hold at least 51% 
(fifty one per cent) of the 
subscribed and paid up equity of 
the SPV at all times until the 
second anniversary of the 
commercial operation date of the 
Project; 

Please clarify “members of the 
Consortium undertake that they shall 
collectively hold at least 51% of the 
subscribed and paid-up equity of the 
SPV at all times until the second 
anniversary of the commercial operation 
date of the project”. 

The members of the consortium need to hold equity in the SPV 
as per the clause 2.2.6(g)(v) of the RFQ and applicable 
provisions of the RFQ document.  
 
Please refer to the corrigendum. 

36.  Aves 
Island 
Project 

Section 3 
3.2.3 

3.2.3 For a project to qualify as an 
Eligible Project under Categories 
1, 2, 3 and 4, the entity claiming 
experience should have held, in 
the company owning or operating 
the Eligible Project, a minimum of 
26% (twenty six per cent) equity 
during the entire year for which 
Eligible Experience is being 
claimed. 

As per clause 3.2.3, only lead member’s 
experience shall be considered. 

Any member of the Applicant claiming its experience should 
have held minimum 26% of the equity in the Eligible Project 
during the period for which experience is being claimed as per 
clause 3.2.3 of the RFQ and applicable provisions of the RFQ 
document.   
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37.  Aves 
Island 
Project 

Section 3 
3.2.2 and 

3.2.5 

3.2.2 Eligible Experience in 
respect of each category shall be 
measured only for Eligible 
Projects. 
 
3.2.5 The Applicant shall quote 
experience in respect of a 
particular Eligible Project under 
any one category only, even 
though the Applicant (either 
individually or alongwith a 
member of the Consortium) may 
have played multiple roles in the 
cited project. Double counting for 
a particular Eligible Project shall 
not be permitted in any form. 

Clause 3.2.5 and Clause 3.2.2 differ. One Eligible Project can be claimed in one category only. 
 
An Applicant may have multiple Eligible Projects who fall under 
different category and eligible experience in respect of each 
category shall be measured only for eligible project as per 
clause 3.2 of the RFQ and applicable provisions of the RFQ 
document.   
  

38.  Aves 
Island 
Project 

Section 3 
3.2.6 

Criteria for Evaluation 
 

Categories Factor 
Category 1 1.00 
Category 2 1.25 
Category 3 1.50 
Category 4 2.00 

 

The clause 1.2.8 says that the bids will 
be invited on the basis of the highest 
financial offer to pay the concession fees 
to the authority for the award of the 
concession. The amount shall constitute 
the sole criteria for evaluation of bids*.  
 
Although, in Clause 3.2.6, there are 
factors given for experience according to 
the Star Categorization.  
 
In our understanding, what if a bidder 
quotes a highest financial offer but 
receives lowest factor on the basis of 
clause 3.2.6. Please clarify the basis of 
evaluation of bid and the criteria on 
which the bidder will be selected 

Please refer to Clause 1.2.1 and clause 3.5 of the RFQ document. 
The RFQ is for qualification and short listing of applicants.  
 
Shortlisted applicants shall be invited for submission of bids at 
the bid Stage. During bid stage, award of the project shall be to 
Highest Bidder as per provision of Clause 1.2.8 of the RFQ 
document. 
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39.  Aves 
Island 
Project 

Section 3 
3.2.6 

Criteria for Evaluation 
Categories Factor 
Category 1 1.00 
Category 2 1.25 
Category 3 1.50 
Category 4 2.00 

 

a. The technical capacity in this clause 
mentions 4 separate categories. 
Further, all the categories are 
awarded different points (factors) as 
per the star categorisation. This 
means that category 1 will 
automatically have no eligibility in 
comparison of category 4. Kindly 
clarify. 

 

b. Kindly add “Resorts” for 
participating in the herein 
mentioned tender 
apart from hotels. 

 

c. Kindly explain the factors as 
mentioned in the table in Clause 
3.2.6. 

Factors provided in the table are for measuring Experience 
Score of an Eligible Project as per its category (as defined in 
Clause 3.2.1 of the RFQ document). A Category 4 Eligible Project 
will have higher Experience Score than a Category 1 Eligible 
Project for same no. of hotel rooms as evidenced by the higher 
Factor. 
 
“Resorts” shall be considered under Eligible Projects subject to 
eligibility criteria as per Clause 3.2.1.  

40.  All 3 
Projects 

 Escrow Account Upon review of the Model Concession 
Agreement being prepared by NITI 
Aayog, we are given to understand that 
an escrow accounts needs to be created 
and all capital and revenues would be 
controlled under this escrow 
mechanism. The Escrow mechanism will 
put a lot of restrictions on the day to day 
operation which shall adversely affect 
the business. The requirement for an 
Escrow Account should not be adopted. 

As per the RBI Circular No. DBOD.BP.BC.No. 
83/08.12.014/2012-13 dated March 18, 2013, it is suggested to 
have an escrow account to provide adequate comfort to lenders 
in a PPP project. However, the objective of the escrow account 
is not to put any restriction on the day to day operation of the 
Project. 
 
Details of escrow provision for the Project shall be provided in 
the Draft Concession Agreement to be issued as part of the RFP 
document. 
 
The Draft Concession Agreement shall be broadly based on the 
Model Concession Agreement (MCA) for Development and 
Operation of Eco-Tourism Resort and Supporting 
Infrastructure. The MCA is available on the NITI Aayog website 
https://www.niti.gov.in for reference. 
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41.  Smith 
Island 
Project 

- ROFR At the end of 30-year concession period 
does concessionaire  have the right of 
first refusal? 

No ROFR provision has been envisaged for the Project. 

42.  Smith 
Island 
Project 

- Transfer of Assets How is the concessionaire  compensated 
for the various assets created, if 
concessionaire  chooses not to continue 
the lease after the expiry of the30 years 
period? 

The project has been structured on DBFOT model. 
 
Therefore, no termination payment shall be payable to the 
concessionaire at the expiry of the concession period. 

43.  Smith 
Island 
Project 

- - Envisaged time gap between 
qualification stage and submission of bid 

Bid submission date shall be provided in the RFP document 
issued to shortlisted Applicants. 

44.  Long 
Island 
project 

General  We would require the Authority to share 
the initial Soil and Environment 
Assessment Reports for us to conduct 
our evaluation.  

Environment Assessment of the Islands was undertaken by the 
technical consultant for the project which may be shared with 
the shortlisted bidders at the RFP stage.  
 
However, soil assessment is in the scope of the concessionaire.  

45.  Long 
Island 
project 

General  We require the construction norms to be 
made available with respect to FSI, CRZ 
norms, ground coverage, height, no. of 
basements, etc.  

Islands Protection Zone (IPZ) notification dated 06.01.2011 and 
amendment notification dated 22.08.2013 may be referred.     

46.  Long 
Island 
project 

General  We require details of water and 
electricity supply provided by the 
government at the Island.  

Long Island, Smith Island 
 
 Currently, groundwater is used for water supply and Diesel 

Generator is used for power supply in the Island for its 
inhabitants.  
 

Aves Island 
 
 There is no source of water and power supply in the Island 

currently.  
 
It will be the responsibility of the concessionaire to install 
desalination plant and rainwater treatment plant to meet its 
water requirements and set up his own solar power plant and 
diesel power plant to meet the power requirements. However, 
A & N Administration is exploring the possibility of providing 
power and water during construction phase on payment of user 
charges basis which will be confirmed during RFP stage. 
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47.  Long 
Island 
project 

General  We require the Authority to provide 
more details on the infrastructure 
development with respect to 
connectivity to and fro Long Island and 
roads within the Island. Considering a 
minimum room count of 110 rooms, 
please let us know the plans of the 
government to develop ferry 
connectivity for 200 -250 guests 
(considering 110 rooms) to and fro the 
Island such that the guests are able to 
connect with their respective flights all 
throughout the day. There are 
approximately 15 flights landing and 
departing Port Blair daily. Please let us 
know the plans to match the frequency 
of the ferry service with guests arriving 
and departing on these flights 
throughout the day.  

Connectivity to Long Island: 
• The Island is connected by road from Port Blair till Yerrata, 

Rangat. From Yerrata jetty, Govt. ferry plies to and fro Long 
Island. 

• Govt. ferry service is also available from Port Blair to Long 
Island. 

 
Following work is being undertaken by UT Administration for 
better connectivity: 
 
• Creation of Civil enclave at Naval Air Station, Shibpur, 

Diglipur. 
• Double lining of Andaman Trunk Road and construction of 

two bridges at Middle strait and Humphrey bridge to 
reduce travel time. 

• Concessionaire will be allowed to use existing helipad for 
private operation. 

• Water-dromes for seaplane service connectivity at Long 
Island. 

Further, concessionaire can utilize the existing jetty, helipad or 
water drome to introduce private ferry, helicopter or sea plane 
for improving connectivity.    

48.  Long 
Island 
project 

General  What would be the support provided to 
enable construction and development of 
the Project from a logistics point of 
view? All material and labour would 
need to be brought on to the Island and 
as such we request for details on the 
Authority’s plan to provide ease of 
logistics to facilitate construction of a 
110 room resort in a remote Island 
location.  

Services of private cargo boat operators can be utilized for 
transportation of material for construction. However, the 
authority shall facilitate logistical arrangement on best effort 
basis.   

49.  Long 
Island 
project 

General  Would the UT engage in marketing the 
Andaman & Nicobar Islands as a 
destination like other states? (E.g. God’s 
Own Country Program by Kerala 
Tourism).  

UT Administration has undertaken branding of the destination 
including issue of advertisement in print media and 
participation in national and international trade fairs. 
 
The concessionaire is expected to brand and market the Project 
as per its business proposition. 
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50.  Long 
Island 
project 

General  What are the timelines for Port Blair to 
be connected with Bangkok as 
mentioned during the August 10th 2018 
conference?  

UT Administration has taken up the proposal with Ministry of 
Civil Aviation for introduction of international flights to Port 
Blair and also to provide incentive to encourage the airlines.    

51.  Long 
Island 
project 

General  Would the UT relax the accessibility of 
Andaman & Nicobar by foreign tourists 
who currently require extra permits 
over and above an Indian Visa?  

Govt. of India vide circular dated 29.06.2018 has removed 
Restricted Area Permit (RAP) for visiting 29 Islands including 
Long, Aves and Smith Island. 

52.  Smith 
Island 
project 

General  Layout / plan of the site To provide flexibility to the concessionaire, only site zoning has 
been done for the project site. Detail layout plan will be 
prepared by the concessionaire.  
The site zoning has been attached with the document.  

53.  Smith 
Island 
project 

General  Key plan of the Island Key plan has been attached with the document.  

54.  Smith 
Island 
project 

General  What are various access available 
presently to reach Smith Island? 

 Smith Island can be accessed via Govt. ferry from Aerial Bay 
jetty, Diglipur and Port Blair. Alternatively, union operated 
fiber boats may also be hired from Aerial Bay Jetty. 

 Smith Island is connected by Andaman trunk road from Port 
Blair till Aerial Bay Jetty, Diglipur. From there, one has to 
take Govt. ferry or fibre boat to reach Smith Island. 

 Helicopter service is also available from Port Blair to 
Diglipur. 

Following support infrastructure will be provided by UT 
Administration to increase accessibility to the Islands: 
• Creation of Civil enclave at Naval Air Station, Shibpur, 

Diglipur. 
• Double lining of Andaman Trunk Road.  
• Access to Diglipur helipad. 
• Development of Helipad at Smith Island. 
• Water-drome for seaplane connectivity to Aerial Bay, 

Diglipur. 
 

55.  Smith 
Island 
project 

General  12 hours drive from Port Blair to 
Diglipur is too tedious & exhausting. 
What is the Govt. plan to shorten it? 

A joint user base has been proposed at NAS Shibpur which is 8 
km away from Diglipur and 16 km away from Aerial Bay Jetty. 
To reduce the journey time from Port Blair to Diglipur, two 
bridges are under construction and also two laning of ATR is 
being carried out. 
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56.  Smith 
Island 
project 

General  Is there a catamaran / small ship sailing 
from Port Blair to Smith Island? 

Govt. ferry operates from Port Blair to Aerial Bay Jetty, Diglipur. 
Presently there are no catamarans/small ships sailing from 
Port Blair to Smith Island. 

57.  Smith 
Island 
project 

General  Distance of the Smith Island from 
Diglipur port 

7.8 km by waterways/sea 

58.  Smith 
Island 
project 

General  Is there any proposal for an airstrip or 
heliport to be built near Diglipur / smith 
Island? 

A joint user base has been proposed at NAS Shibpur which is 8 
km away from Diglipur and 16 km away from Aerial Bay Jetty. A 
helipad at Diglipur already exists. Moreover, land has already 
been identified for construction of helipad at Smith Island. 
Water drome are also proposed for operation of sea planes 
under UDAN scheme. 

59.  Smith 
Island 
project 

General  What is the total land area of the smith 
Island itself? 

Total land area of Smith Island is 2470 ha. (24.7 sq.km.) 

60.  Smith 
Island 
project 

General  Are all parts of the Smith Island open to 
tourists? Any parts restricted/ 
prohibited? 

Smith Island is open for tourists, however, to visit Ross and 
Smith sandbar, one had to obtain permission from Forest 
Department which can be taken on arrival at Aerial Bay jetty.  

61.  Smith 
Island 
project 

General  What is the sea diving / scuba / water 
sports facility available in Smith Island? 

Currently, sea diving/scuba/water sports facilities are not 
available in Smith Island. However, the concessionaire may 
create these facilities as per applicable norms and rules.  

62.  Smith 
Island 
project 

General  Water source for the Island? Groundwater is the source of water for inhabitants of the 
Island, however concessionaire needs to install desalination 
plant and rainwater treatment plant to meet the water 
requirement for the project as per Section 1.1.1 of the RFQ.  

63.  Smith 
Island 
project 

General  Power source for the Island? Diesel Generator is the source of power for the inhabitants of 
the Island, however concessionaire needs to set up his own 
solar power plant and diesel power plant to meet the power 
requirement for the project as per Section 1.1.1 of the RFQ.   

64.  Smith 
Island 
project 

General  Medical facilities available on the Island? Currently, a sub health centre is present in Smith Island.  

65.  Smith 
Island 
project 

General  Telecommunication facility on the 
Island? 

The area of Smith Island is partially covered by BSNL telecom 
network. A mobile tower is proposed to be erected at 
Sagardweep village in Smith Island under the Universal Service 
Obligation Fund (USOF).  
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66.  Smith 
Island 
project 

General  The jetty that the concessionaire  is 
expected to develop on main land & 
Island – will it be for exclusive use of the 
concessionaire  & its guests or has to be 
allowed for public use 

Concessionaire to obtain necessary permission under 
applicable law for setting up of exclusive jetty in Smith Island.  

67.  Smith 
Island 
project 

General  Are there enough large trees available 
for building of tree houses? How many? 

There are enough large trees available on site, however, the 
Applicants need to conduct site studies for detail assessment.  

68.  Smith 
Island 
project 

General  What are construction items that would 
come in category of eco friendly 
materials? 

Eco friendly materials such as bamboo, wood, pre cast concrete, 
steel, etc. shall be used for construction and confirm to 
environmental standard of LEED/GRIHA/Green Globe. 

69.  Smith 
Island 
project 

General  Is concessionaire  allowed any other 
construction method other than pre cast 
concrete? 

Construction will be either based on eco-friendly materials 
and/or pre-cast/pre-fabricated concrete and/ or steel and 
confirm to environmental standard of LEED/GRIHA/Green 
Globe. Very minimal RCC can be used, only if necessary.    

70.  Smith 
Island 
project 

General  What is typical construction cost per sft 
in Andaman for civil + plumbing + 
electrical? 

Applicants needs to carry out their own due diligence regarding 
construction cost based on the business proposition. 
 

71.  Smith 
Island 
project 

General  Are civil/construction materials 
available in Andaman. Can we get a copy 
of the rate list for basic items? 

There are private traders selling construction material in 
Andaman. However, the Applicants needs to carry out their 
own survey regarding rates of construction material. 

72.  Smith 
Island 
project 

General  What construction equipment is 
available in Andaman? How will it be 
transported to the Island?  

Private trucks, excavators, etc. are available in the Islands. 
However, the Applicants needs to conduct market survey for 
details on construction equipment.  

73.  Smith 
Island 
project 

General  The gestation for the breakeven/ 
profitability of the project is expected to 
be much longer than standard. What is 
the Govt. support available for the 
viability of the project? 

There is no viability support available for the project. However, 
to facilitate the project, following support infrastructure shall 
be developed/provided by the UT Administration: 
• Creation of civil enclave at Naval Air Station, Shibpur, 

Diglipur. 
• Double lining of Andaman Trunk Road.  
• Submarine Optical fibre connectivity.  
• Access to Diglipur helipad. 
• Development of helipad at Smith Island. 
• Water-drome for seaplane connectivity to Aerial Bay, 

Diglipur. 

74.  Smith 
Island 
project 

General  What is CRZ setback for the project site 
and the FSI allowed?  

Islands Protection Zone (IPZ) notification dated 06.01.2011 and 
amendment notification dated 22.08.2013 may be referred.     
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75.  Smith 
Island 
project 

General  Please share draft / approved IIMP of 
Smith Island 

Soft copy of IIMP of Smith Island will be provided to applicants 
on request.  

76.  Smith 
Island 
project 

General  Pls share copy of Form I submitted by 
you for the preliminary CRZ  approval? 

Form I for CRZ application is under process with MoEF.   

77.  Smith 
Island 
project 

General  It was mentioned in the meet that 
ANCZMA has recommended the project 
for CRZ clearance. Please provide details 

Minutes of the ANCZMA meeting is enclosed.  

78.  Smith 
Island 
project 

General  Kindly share details of the outcome of 
the EAC meeting to be held on 
25.01.2019 

Decision of Expert Appraisal Committee (EAC) held on 
25.01.2019 is awaited.  

79.  Smith 
Island 
project 

General  Details of the Environmental clearance 
to be obtained by the UT Administration 

Environmental Clearance as per Section 1.1.1 of the RFQ shall 
be obtained by the Authority.   

80.  Smith 
Island 
project 

General  Details of the Bar License to be obtained 
by the UT Administration 

In the meeting held under the chairmanship of MD, ANIIDCO on 
14.09.2018 it has been decided that UT Administration shall 
provide upfront bar license, which will be deemed to be 
approved as soon as the fire clearance and clearance from SP 
(CID) is granted. Further, the Administration shall commence 
the public consultation/objection process for the prescribed 15 
days upon the issuance of Request for Proposal (RFP) 
documents for these projects.  

81.  Smith 
Island 
project 

General  Groundwater clearance is to be obtained 
by the concessionaire? Is groundwater 
extraction allowed? 

The project does not envisage use of ground water. The project 
will have to meet its water requirement through desalination 
plant and rainwater harvesting as per Section 1.1.1 of the RFQ. 

82.  Smith 
Island 
project 

General  Current land usage as per revenue 
record – agriculture / grazing, etc.? Is 
land conversion required? 

Approval of the competent authority shall be obtained for land 
use conversion before execution of the agreement.  

83.  Smith 
Island 
project 

General  Existing squatters/tenants/structures 
on site. Please share pictures. 

Encumbrance free land shall be provided to the concessionaire.  

84.  Smith 
Island 
project 

General  Solid & sewage waste disposal policy as 
per Islands norms & rules? 

The concessionaire has to comply with the guidelines for 
effluent sewage and solid waste management issued vide 
notification dated 28.09.2017 and all other applicable law in 
this regard.  
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85.  Smith 
Island 
project 

General  Is the number of keys (70 keys) the 
maximum. How was it arrived at? 

The maximum keys proposed for the project is 70 as per 
Section 1.1.1 of the RFQ which has been arrived based on 
comprehensive carrying capacity of the Island by the 
consultant.  

86.  Smith 
Island 
project 

General  Is concessionaire required to set up a 
desalination plant at site? 

Desalination plant is the part of the project and has to be set up 
by concessionaire as per Section 1.1.1 of the RFQ. 
 

87.  Smith 
Island 
project 

General  Any protected wildlife / marine 
sanctuary in vicinity of site? Radial 
distance? 

Ross wildlife sanctuary is situated at a distance of 5 km.  
 

88.  Smith 
Island 
project 

General  Are turtle nesting sites in the vicinity? 
How far? Any restrictions applicable? 

Turtle nesting sites are present at a distance of 1.5 to 2 km. 

89.  Smith 
Island 
project 

General  How far is the Indian territorial water 
boundary? 

12 nautical miles from the Islands. 
 

90.  Smith 
Island 
project 

General  Distance of nearest inhabited village? 
Existing facilities at the village? 

The site falls in Sagardweep village which is sparsely populated 
(approx. 600 people). Following are the facilities in the village: 
Sub Health Centre – 1 km  
Govt. Middle School – 1 km  
Police outpost– 1.6 km  
Temple – 400 m  
Community hall – 1 km  

91.  Smith 
Island 
project 

General  Details of the seaplane service 
connectivity at Diglipur?   

Feasibility study of water drome at Diglipur has been 
conducted by a technical team of Ministry of Civil Aviation and 
the report has been submitted. Ministry of Civil Aviation has 
recently awarded the route connecting Port Blair to Shibpur, 
Diglipur to M/s Andaman Airways Pvt. Ltd. for operation of 
fixed wing aircraft under UDAN scheme.   

92.  All 3 
projects 

General  CRZ clearance rules/CRZ issues.  Islands Protection Zone (IPZ) notification dated 06.01.2011 and 
amendment notification dated 22.08.2013 may be referred.     

93.  All 3 
projects 

General  Tourism details relating to Guest, 
Occupancy, ADR for nearby resorts to 
each of the proposed Islands. 

There are no existing tourist accommodation facilities in Smith 
and Aves Islands.  
Long Island has 1 Hotel, Blue Planet (5-6 rooms) 
1 forest guest house (3 rooms) and 1 forest rest house (2 
rooms); 
2 eco-tourism resorts (total 10 rooms) owned by Forest Dept. 
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94.  All 3 
projects 

General  EIA – Environmental Impact 
Assessment  

Islands Protection Zone (IPZ) notification dated 
06.01.2011 may be referred.     

95.  All 3 
projects 

General  Jetty or detailed landing facilities for 
transporting guest/workers/people 

Long Island 
 Berthing facilities are available in Yeratta and Long Island, 

including RCC jetty and a passenger waiting hall. 
 

Smith Island 
 Berthing facilities are available in Aerial Bay and Smith 

Island. 
 There is a RCC jetty in Sagardweep which is being 

upgraded. 
 Tourist speed boats ply regularly between Aerial Bay and 

the eco-tourism beach in Ross & Smith beach. There are 
however no berthing facilities in Smith Island beach 

 
Aves Island 
 Aves Island does not have a jetty however a floating jetty is 

proposed as part of the support infrastructure to be created 
by the concessionaire as per Section 1.1.1 of the RFQ.  

96.  All 3 
projects 

General  Salt Water crocodiles issue  Wildlife Institute of India is in the process of submitting the 
report on the issue of salt water crocodile based on which A & N 
Administration will take further necessary action.  

97.  All 3 
projects 

General  Roads & Bridges UT Administration has undertaken projects for double laning of 
Andaman Trunk Road and for construction of major bridges 
across Middle and Humphrey Straits to reduce the travel time 
from Port Blair to Diglipur. 

98.  All 3 
projects 

General  Jarwa Tribe  None of the sites falls in tribal reserve.  

99.  All 3 
projects 

General  Manpower ratio  It is upto concessionaire to decide the manpower ratio. 
However, 60% of the manpower should be locally employed 
which shall be mentioned in the concession agreement.  

100.  All 3 
projects 

General  Technical Feasibility Report Consultant engaged by NITI Aayog carried out feasibility 
of the project and approval of Govt. of India has been 
obtained.  

101.  All 3 
projects 

General  Water Activities– Govt Order & 
Regulation 

Water sports guidelines formulated by Tourism Department, A 
& N Administration is available on the website 
www.andamans.gov.in  
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102.  All 3 
projects 

General  Private Helipad Facilities & Sea Planes  There is an existing helipad at Long Island. At Smith Island, the 
helipad is under construction. The concessionaire will be 
provided access to these helipads for private operation. 
 
Feasibility study for water drome at Mayabunder and Dilgipur 
has been conducted by a technical team and the report has been 
submitted to Ministry of Civil Aviation. A technical team is on a 
visit to the islands to conduct pre feasibility study of water 
drome at Long Island for including the same under UDAN 
special round of bidding which is expected shortly.  

103.  All 3 
projects 

General  Private RORO or Cruise Ship Operations 
– Regulations 

For operation of RORO/cruise ship in addition to obtaining 
license from DG Shipping and registration of vessel from 
Mercantile Marine Department (MMD), permission also needs 
to be obtained from Directorate of Shipping Services,               A 
& N Administration.  

104.  Long 
Island 
project 

  Route & Drudge for the creek – Low & 
High Water from Yeratta to  Lalaji Bay 

Presently DSS is operating a ferry between Yeratta creek to 
Long Island and OBM operated boats are also being operated in 
the creek by private parties. 

105.  Long 
Island 
project 

  Jetty or detailed landing facilities for 
transporting guest/workers/people 
from Port Blair to Lalaji Bay 

There are regular ferries on alternate days to Rangat via Long 
Island. Berthing facilities are available in Yeratta and Long 
Island, including RCC jetty and a passenger waiting hall. 

106.  Long 
Island 
project 

  Logistics for construction time and 
operational (working capital). Any 
incentives or exemptions for importing 
raw material from abroad. 

Import duty as applicable in mainland India is applicable in A & 
N Islands and there is concessional import duty applicable for 
import of construction material from ASEAN countries as per 
notification no. 14/2011-Custom.  

107.  Long 
Island 
project 

  Network & Connectivity Issues – Phone 
& Internet 

A & N Administration has taken up with BSNL for providing 
mobile connectivity at Lalaji Bay, Long Island.   

108.  Long 
Island 
project 

  Forest Area – Trekking Routes & 
Adventure Activities 

Trekking through the forest area is permitted subject to certain 
terms & conditions. Further, only eco tourism activities during 
day time shall be allowed in forest area which will be regulated 
by respective Divisional Forest Officer.  

109.  Smith 
Island 
project 

  Access through the reserved forest to 
the beach 
 

Access through reserve forest for trekking to beach is 
permissible subject to certain terms & conditions.  

110.  Smith 
Island 
project 

  Permission for eating joints/classified 
restaurants 
 

The eating joints/classified restaurants at the Project Site are 
part of the project. However, necessary license under FSSAI is 
required to be obtained for operation of the same.  
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111.  Smith 
Island 
project 

  Liquor Licence  
 

In the meeting held under the chairmanship of MD, ANIIDCO on 
14.09.2018 it has been decided that UT Administration shall 
provide upfront bar license, which will be deemed to be 
approved as soon as the fire clearance and clearance from SP 
(CID) is granted. Further, the Administration shall commence 
the public consultation/objection process for the prescribed 15 
days upon the issuance of Request for Proposal (RFP) 
documents for these projects.  

112.  Smith 
Island 
project 

  Clarifications on Tree Cottages 
(competitive development) on beach to 
be built by forest department 

The proposed tree cottages are departmental project of Forest 
Department for day visit.  

113.  Smith 
Island 
project 

  Leasing on beach front at forest land 
 

There is no proposal for leasing of beach front at the forest 
land.  

114.  Aves 
Island 
project 

  Light house usage by concessionaire. 
Whether it will be part of the project. 
 

Light house is not part of the project, however the 
concessionaire shall allow access of the staff for its 
operation/maintenance.  

 
Responses to the pre application queries are subject to disclaimer mentioned in RFQ document.  


